
AMENDMENT OF SOLICITATIONIMODIFICATION OF CONTRACT 
1 	1 	2 

010 	 ISee Block 16C 	IPR-SRRPOD-14-00197 

6. ISSUED BY 	 CODE I SRRPOD 	 1 7. ADMINISTERED BY (lfotherthat 

SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 
1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460  
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2!P Code) 

ALION SCIENCE AND TECHNOLOGY CORPORATION 
ATTN (b)(4) 	 9B. DATED (SEE ITEM 11) 

1000 BURR RIDGE PKWY 
(b)(4) 

10A.MODIFICATION OF C 
BURR RIDGE IL 605270849 	 X  EP-W-07-083 

0026 
10B.DATED (SEE ITEM 1: 

CODE (b)(4) 	 FACILITYCODE 	 09/26/2011 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods; (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer .  submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter; provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Decrease: 	 -$13,393.74 
See Schedule  

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACTtORDER N0. AS DESCRIBED IN ITEM 14. 

oNE A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0, IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X I SECTION B-5 -- LIMITATION OF THE GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: 	Contractor 	O is not. 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasib/e.) 

DUNS Number: I(b)(4) 

Analytical Services & OSCAR Station Operations (SF) 

TOPO: N. Tirol Max Expire Date: 09/25/2014 
The purpose of this modification is to de-obligate FY 2012 "T" funding in the amount of 

$13,393.74 from this task order for re-obligation onto Task Order W. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: -$13,393.74 

New Total Obligated Amount for this Award: $986,854.06 

Continued ... 
Exceot as orovided herein, all terms and conditions of the document referenced in Item 9A or 1 DA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Mi],ler 

15B, CONTRACTOR/OFFEROR 15C. DATE SIGNED 1E 	~ 16C. DATE SIGNED 

(Slgnature  of person authorized to slgn) 
 0 5/ 21 / 2 014  

NSN 7540-01-152-8070 	 STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE N0. ~-- UMENT BEING CONTINUED 	 AGE 	OF 

CONTINUATION SHEET EP-W-07-083/0026/O10 	 2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

ALION SCIENCE AND TECHNOLOGY CORPORATION 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
, 	UNIT PRICE 

(E) 
AMOUNT 

(F) 

CHANGES FOR LINE ITEM NUMBER: 1 
Obligated Amount for this modification: 
-$13,393.74 

Incremental Funded Amount changed from 
$1,000,247.80 	to 	$986,854.06 

CHANGES FOR ACCOUNTING CODE: 
12-T-72BS-303DD2-2505-HQOOLA00-1272BS5007-001 
Amount changed from $390,000.00 to $376,606.26 

Total Ceiling: 	$1,070,121.35 
Total Funding: 	$986,854.06 
Period of Performance: 	09/26/2011 to 10/10/2012 

OPTIONAL FORM 336 (4-86) 
NSN 7540-01-152-8067 	 . 	 Sponsored by GSA 

FAR (48 CFR) 53.110 



21- 

AMENDMENT OF SOLICITATION/MODIFICATION OF CC~CT 1. CONTRACT ID CODE PAGE OF PAGES 
— 1 	2  

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. N0. 5. PROJECT N0. (Ifapplicable) 	. 

009 See Block 16C PR-SRRPOD-14-00062 
6. ISSUED BY 	 CODE 	SRRPOD 7. ADMINISTERED BY (Ifotherthan Ifem 6) 	CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 
1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, state and ZIP oode) (x)  9A. AMENDMENT OF SOLICITATION N0. 

ALION SCIENCE 	CHNOLOGY CORPORATION 
ATTN (b)(4) 9B. DATED (SEE ITEM 11) 

1000 BURR RIDGE PKWY 
(b)(4) 

BURR RIDGE IL 605270849 x  
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-07-083 
0026 

10B. DATED (SEE ITEM 13) 

09/26/2011 CODE (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of lhe following methods: (a) By completing 

	

Items 8 and 15, and retuming 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (Ifrequired) 	 Net Decrease: 	 -$23,012.29 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authorily) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM tOA. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
approprlation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 	I LIMITATION OF THE GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

I E. IMPORTANT: 	Contractor 	 x❑ is not, 	❑ is required to sign this document and return 	0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitaGon/controct subject matterwhere feasible.) 

DUNS Number: I(b)(4) 

Analytical Services & OSCAR Station Operations (SF) 
TOPO: N. Tirol Max Expire Date: 09/25/2014 

I THE PURPOSE OF THIS MODIFICATION IS TO DEOBLIGATE $23,012.29 FROM THIS TASK ORDER FOR 
REOBLIGATION ONTO TASK ORDER #44 UNDER THIS SAME CONTRACT. 

I FUNDING IS HEREBY DECREASED FROM $1,023,260.09 BY $23,012.29 TO $1,000,247.80. 

LIST OF CHANGES: 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Mil 
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. TOF A 	RICA 16C. DATE S GNED UNIT 

	

.y ~..l 	r 

	

`~- G,V 	/ ~ ~ (Signature of person authodzed to sign) 4lpattire of conTracting olNcer) 

NSN 7540-01-152-8070 	 5TANDARD FORM 30 (FTEV. 10-83)F 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REI 
CONTINUATION SHEET EF  

NAME OF OFFEROR OR CONTRACTOR 

ALION SCIENCE AND TEC 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 	(D) 
UNIT UNIT PRICE 

(E) 
AMOUNT 

(F) 

Reason for Modification :'Funding Only Action 
Obligated Amount for this Modification: 
-$23,012.29 
New Total Obligated Amount for this Award: 
$1, 000, 2'47 . 80 
Incremental Funded Amount changed:from 
$1,023,260.09 	to 	$1,000,247.80 

CHANGES FOR ACCOUNTING CODE: 
12--T-72BS-303DD2-2505-HQOOLA00--1272BS5050-001 
Amount changed from $80,000.00 to $56,987.71 

Period of Performance: 	09/26/2011 to 10/10/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-e6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF Ca ~CT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	2 
2. AMENDMENT/MODIFICATION N0. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. N0. 5. PROJECT N0. (Ifapplicab/e) 

008 See Block 16C PR—SRRPOD- 14 - 00060 

8. ISSUED BY 	 CODE 	SRRPOD 7. ADMINISTERED BY (Ifotherthan Item 8) 	CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 
1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

ALION SCIENCE AND TECHNOLOGY CORPORATION 
ATTN (b)(4) 9B. DATED (SEE/TEM 11) 

1000 BURR RIDGE PKWY 
(b)(4) 

x  
10A.MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-07-083 BURR RIDGE IL 605270849 
0026 
10B.DATED (SEE ITEM 13) 

CODE 	(b)(4 ) 	 FACILITYCODE 09/26/2011 

- i - i. inw ~~ cmvi~~.inrruw ~ ve~mowum~n~ avravuv~~n~ iv,w 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and retuming 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is recelved prior to the opening hour and date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Decrease: 	 -$3,677.20 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authodty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying omce, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 	I LIMITATION OF THE GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: 	Contractor 	x❑ is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing ofrice. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF sectlon headings, including solicitallon/contract subJect7hatter where feasible.) 

DUNS Number: I  (b)(4) 

Analytical Services & OSCAR Station Operations (SF) 
TOPO: N. Tirol Max Expire Date: 09/25/2014 

THE PURPOSE OF THIS MODIFICATION IS TO DEOBLIGATE $3,677.20 FROM THIS TASK ORDER FOR 
REOBLIGATION ONTO TASK ORDER #44 UNDER THIS SAME CONTRACT. 

FUNDING IS HEREBY DECREASED FROM $1,026,937.29 BY $3,677.20 TO $1,023,260.09. 

LIST OF CHANGES: 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A.NAME AND TITLE OF SIGNER (Type orprint) 16A. NAME AND T~ITL OF CONTRACTING OFFICER (Type orprint) 

t'1.•~^~ I "`~`~i_f'^  

15B.CONTRACTOR/OFFEROR 15C.DATE SIGNED 16 B. UNITED STATES OF AMERICA 16C. DATE SIGNED 
.. 	 -  

1~.. . 
(Signature of person authorized to sign) (Signature of Co tmcdng Officer) 

NSN 7540-01 -152-8070 	 ~ 	 StANDARD FORM 30 (REV. 10 -53) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET
I EP —W- 0
REFERENC 	F DOCUMENT BEING CONTINUED 	 ~AGE OI 

~3/0026/008 	 2 	2 

NAME OFOFFEROR OR CONTRACTOR 

ALION SCIENCE AND TECHNOLOGY CORPORATION 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Reason for Modification : Funding Only Action 
Total Amount for this Modification: -$3,677.20 
New Total Obligated Amount for this Award: 
$1,023,260.09 
Incremental Funded Amount changed: 	from 
$1,026,937.29 	to 	$1,023,260.09 

CHANGES FOR ACCOUNTING CODE: 
12--T-72BS-303DD2-2505-HQOOLA00--1272BS5030-001 
Amount changed from $162,287.19 to $158,609.99 

Period of Performance: 	09/26/2011 to 10/10/2012 

NSN 7540-01-152-8067 	 OPTIONAL FORM 338 (4-88) 
. 	 Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATIO}CONTRACT f CONTRACT ID CODE PAGE OF PAGES 

1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. S. PROJECT N0. (If applicable) 

007 See Block 16C PR-SRRPOD-13-00076 
6. ISSUED BY 	 CODE 	SRRPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	SRRPOD 

SRRPOD SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS OPERATIONS 
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
B. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x)  9A. AMENDMENT OF SOLICITATION NO. 

ALION SCIENCE AND TECHNOLOGY CORPORATION 
Attn: (b)(4) 9B.DATED (SEEITEM 11) 

1000 BURR RIDGE PKWY 
(b)(4) 

BURR RIDGE IL 605270849 x  
10A. MODIFICATION OF CONTRACT/ORDER N0. 
EP-W-07-083 
0026 

tOB. DATED (SEE ITEM 13) 

09/26/2011 CODE (b)(4) FACILITYCODE 

. 1llIJ 11 CI~1 V1'1L i Mt•rLICJ 1 V MIYICIYYIYICIY 10 Vr' DVLn.I l/i I IVIY.1 

❑ The above numbered solicitatfon is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge reoeipt of this amendment prior to the hour and date specfied in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of thfs amendment on each copy of the offer submitted; or (c) By 
separate letler or telegram which includes a reference to ttie solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letler makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified.  

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Decrease• 	 -$30,000.00 
See Schedule  

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying ofrice, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

x I LIMITATION OF THE GOVERNM$NT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: 	Contractor 	x❑ is not, 	❑ is required to sign this document and return 	 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including so/icitation/contract subjeet matter where feasible.) 

DUNS Number: (b)(4) 

Analytical Services & OSCAR Station Operations (SF) 
TOPO: N. Tirol Max Expire Date: 09/25/2014 

The purpose of this modification is to deobligate unliquidated funds in the amount of 
30,000.00 and reobligate these funds to Task Order 0042 for the continuation of work in 
Award Term 3. A11 other terms and conditions remain the same. 

LIST OF CHANGES: 
Obligated Amount for this Modification: -$30,000.00 
Continued ... 
Except as provided herein, all terms and conditions of the documerit referenced in Item 9A or 10A, as heretofore chanaed, remains unchanaed and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or ptint) 16A.NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Nnenna Njoku 

158. CONTRACTOR/OFFEROR 15C, DATE SIGNED 16B.UNITED STATE OF A 16C.DATE SIGNED 

(Signeture of 	aufhodzed to sign) peraon (Signature otroWacdng OfBoer) 

NSN 7540-01-152-8070 	 " 	 BTANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
 I REFERENCE NO.OF==NMMENT BEING CONTINUED 	 ~AGE OF 

EP-W-07-083/0026/007 	 2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 
ALION SCIENCE AND TECHNOLOGY CORPORATION 

ITEM NO. 

(A) 
SUPPLIESISERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

New Total Obligated Amount for this Award: 
$1,026,937.29 
Incremental Funded Amount changed: 	from 
$1,056,937.29 	to $1,026,937.29 

CHANGES FOR ACCOUNTING CODE: 
12-T-72BS-303DD2-2505-HQOOLA00-1272BS5050-001 
Amount changed from $110,000.00 to $80,000.00 

Period of Performance: 	09/26/2011 to 10/10/2012 

The contractor shall not exceed the current 
limitation of the Government's obligations under 
this task order without prior written 
authorization from the Contracting Officer. 

NSN 7540-07-752-8067 	 . 	OPTIONAL FORM 336 (4-86) 
Sponaored by GSA 
FAR (48 CFR) 53.110 



v 

OF SOLICITATION/MODIFICATICIIIIIIIIIIIIII CONTRACT 	
1 	I 	2 

2. AMENDMENT/MODIFICATION N0. 	 3. EFFECTIVE DATE 	 4. REQUISITION/PURCHASE REQ. NO. 	5. PROJECT NO. (Ifapplioable) 

006 	 See Block 16C 	PR-OSWER-12-00514 

6. ISSUED BY 	 CODE SRRPOD 	 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE SRRPOD 

SRRPOD 	 SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 	US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 	SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 	 OPERATIONS 
1200 PENNSYLVANIA AVE NW 	 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 	 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., sheet oounty, State andZlP Code) 	if.% 19A. AMENDMENT OF SOLICITATION N0. 

ALION SCIENCE AND TECHNOLOGY CORPORATION 
Attn: (b)(4) 
1000 BURR RIDGE PKWY 

(b)(4) 

BURR RIDGE IL 605270849 

DATED (SEE ITEM 11) 

OF CONTRACT/ORDER NO. 
c,r—w — v i — UoJ 

0026  
10B. DATED (SEE ITEM 13) 

09/26/2011 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date spec'rfied. 

12.ACCOUNTINGANDAPPROPRIATIONDATA()frequired) 	 Net Increase: 	 $10, 000.00 
See Schedule  

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER N0. AS DESCRIBED IN ITEM 14. 

CHECK oNE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0, IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying ofice, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

}{ 	IOPTION TO EXTEND SERVICES (52.217-8) (NOV 1999) 

X I LIMITATION OF THE GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: 	Contractor 	❑ is not. 	0 is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

Analytical Services & OSCAR Station Operations (SF) 

TOPO: N. Tirol Max ExpirL'Date: 09/25/2014 

The purpose of this modification is to: 

1) Extend services under the task order period of performance to October 10, 2012. 

Effective September 26, 2012, Alion Science & Technology Corporation is permitted to begin 

utilizing the approved rates for Award Term III. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A.NAME AND~T,ITLE ~SI~B.(Type or print) 16A.NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt) 

dC.onStracts 
1PJOrIilInlc

cli al 	 Administrator Nnenna Njoku 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. NITED STATES OF AME ~ O 

C/j 16C.DATE SIGNED 

~~is  9/26/12 4  

~a✓
b. (Signature otprson authorized to sfgn) (Signature of on ng Officer) 

NSN 7540-01-152-8070 	 ~+ 	 a i„rvumrtu rvrtm av t'ccv. iupo/ 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF --AENT BEING CONTINUED 	 AGE 	OF 
CONTINUATION SHEET 

IEP-W-07-083/0026/006 	 2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 

ALION SCIENCE AND TECHNOLOGY CORPORATION 

ITEM N0. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

2) Correct the task order ceiling amount in 
modification 005 to $1,070,121.35. 

3) Obligate funds in the amount of $10,000.00. 

All other terms and conditions remain the same. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Period Of Performance End Date changed from 
25-SEP-12 to 10-OCT-12 
Obligated Amount for this Modification: 	$10,000.00 
New Total Obligated Amount for this Award: 
$1,056,937.29 
Incremental Funded Amount changed: 	from 
$1,046,937.29 	to $1,056,937.29 

CHANGES FOR ACCOUNTING CODE: 
12-T-72BS-303DD2-2505-HQOOLA00-1272BS5050-001 
Amount changed from $100,000.00 to $110,000.00 

Period of Performance: 	09/26/2011 to 10/10/2012 

The contractor shall not exceed the current 
limitation of the Government's obligations under 
this task order without prior written 
authorization from the Contracting Officer. 

NSN 7540-01-152-8067 	 OPTIONAL FORM 336 (4-86) 
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005 	 ISee Block 16C 	IPR-OSWER-12-00514 	I 

6. ISSUED BY 	 CODE I SRRPOD 	 1 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE I SRRPOD 

SRRPOD 	 SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY 	US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT 	SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS 	 OPERATIONS 
1200 PENNSYLVANIA AVE NW 	 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 	 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., sheet, county, State and zlP Code) 	1,,j  19A. AMENDMENT OF SOLICITATION NO. 

ALION 	CHNOLOGY CORPORATION 
Attn: (b)(4) 

1 00 BURR RIDGE PKWY 
(b)(4) 

BURR RIDGE IL 605270849 

9B. DATED (SEE ITEM 11) 

1 10A. MODIFICATION OF CONTRACT/ORDER 
x  EP-W-07-083 

0026 

09/26/2011 

❑ The above numbered solioitation is amended as set forth in Item 14. The hour and date spec'rfied for receipt of Ofters 	 ❑ is extended. ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $100,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACTIORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK oNE I A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
}{ 	ORDER N0, IN ITEM 10A. I CHANGES —  TIME AND MATERIAL OR LABOR HOURS (52.243 - 3) (SEP 2000) 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying otfice, 
appropriation date, etd.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X I LIMITATION OF THE GOVERNMENT'S OBLIGATIONS UNDER TASK ORDERS 

E. IMPORTANT: 	Contractor 	x❑ is not, 	❑ is required to sign this document and return 	 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contraot subject matter where feasible.) 

DUNS Number: (b)(4) 

Analytical Services & OSCAR Station Operations (SF) 
TOPO: N. Tirol Max Expire Date: 09/25/2014 

The purpose of this modification is to incorporate revisions made to the Statement of Work 
under this Task Order. This modification also increases the ceiling from $946,937.29 to 
$1,070,121.55 and obligates funding in the amount of $100,000.00. All other terms and 
conditions remain the same. 

LIST OF CHANGES: 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

James Patrick—Blase Etzel 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. NITED STATES OF AMERIC 16C.DATE SIGNED 

p 	' ~''~ V ~ 	
"Vi 

 `~ 2-~l /*12 (Slgnature  orperson authorized to sfgn) (Signature  o/ Contracting Officer) 

NSN 7540-01-152-8070 	 " 	 " SIANUAFiU F•UKM 3U (FttV. 9U-C3) 

Previous edition unusable 	 Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION 
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NAME OF OFFEROR OR CONTRACTOR 
ALION SCIENCE AND TECHNOLOGY CORPORATION 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Reason for Modification : Definitize Change Order 
Obligated Amount for this Modification: 
$100,000.00 
New Total Obligated Amount for this Award: 
$1,046,937.29 
Incremental Funded Amount changed: 	from 
$946,937.29 	to 	$1,046,937.29 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-T-72BS-303DD2-2505-HQOOLA00-1272BS5050-001 
Beginning FiscalYear 12 
Fund (Appropriation) 	T 
Budget Organization 72BS 
Amount: 	$100,000.00 

Period of Performance: 	09/26/2011 to 09/25/2012 

The contractor shall not exceed the current 
limitation of the Government's obligations under 
this task order without prior written 
authorization from the contracting officer. 

NSN 7540-01-752-8067  
Sponsored by GSA 

. 	 FAR (48 CFR) 53:110 
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September 26, 2011 — September 25, 2012 
TOPO: Ness Tirol 

TASK ORDER STATEMENT OF WORK 
ANALYTICAL SERVICES & OSCAR STATION OPERATIONS (SUPERFUND) 

Purpose 

The Region 2 Laboratory is committed to producing environmental data of known quality, 
adequate for its intended use and to thoroughly document all aspects of the data generation. 
The documentation shall be verifiable and defensible. 

Analvtical Services 

The contractor's task shall be to perform qualitative and quantitative analyses of samples for 
EPA Region 2 under the provisions of the ESAT contract Statement of Work and other 
applicable support functions. Method development and testing, statistical and data management 
and Quality Assurance/Quality Control (QA/QC) task areas are associated with the analysis of 
environmental samples and the production of data of known quality and properly documented 
quality. Each assignment and costs shall be tracked separately and the internal administrative 
and management activities necessary to perform the services required by this Task Order shall 
be included in these costs. The contractor shall break out from their weekly and monthly activity 
report the description of the work accomplished under this Task Order and deliver a copy of the 
deliverables to the Project Officer (PO) on a weekly basis. For projects with a turnaround time 
(TAT) greater than fourteen (14) days, the Contractor shall be required to submit deliverables 
one (1) business day before the due date as indicated on the Project Status Report. For all 
other TATs, the TOPO will specify the deliverable dates via Technical Direction Form (TDF) or 
e-mail. The TDF and/or e-mpil will specify the necessary information relating to Analytical 
Services and due dates. 

OSCAR Station 

The contractor shall provide administrative and logistical support for operation of the Region's 
Official Sample Control and Repository (OSCAR) Station and the Laboratory Information 
Management System (LIMS)'to EPA Region 2 under the provisions of the ESAT contract 
Statement of Work and other applicable support functions. The contractor shall break out from 
their weekly and monthly activity report the description of the work accomplished under this 
Task Order and deliver a copy of the accomplishments to the Task Order Project Officer 
(TOPO) and the Project Officer (PO). Internal administrative and management activities 
necessary to effectively perform the services required by this Task Order shall be tracked 
separately in the weekly activity report. Specific support functions are outlined in Tasks 1, 2 and 
3 and in the contract Statement of Work. Contractor support under this task order is limited to 
samples and data obtained from Superfund sites. 

STATEMENT OF WORK - TASK AREA I: ANALYTICAL SUPPORT 

Task 1: Task Order Manaaement: 

The contractor shall track the status of the tasks, labor hours, number of samples, type of 
analyses for each task under this TO and costs for the cost reimbursable portion. The tasks 
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must be defined as either site specific or task specific (site allocatable). The contractor shall 
provide the PO and the TOPO with weekly reports for the above referenced data. 

The contractor shall maintain a database containing information as it relates to this program for 
work performed as described in each task area (i.e., I, II, III, and IV) for the Superfund program 
(e.g., Task Area I- Analytical Support - specific analytical costs by parameter (e.g.,VOA, Semi- 
VOA, Metals, cyanide, etc). 

The contractor shall provide the costs for performing specific types of analyses and sample 
preparation on a monthly basis preferably included in the Monthly Financial Report. This 
information should include costs for sample handling and management associated with each 
type (VOA, metals, etc.) of analysis performed. The sample handling and/or sample 
management costs shall include costs for sample handling, log-in/storage, tracking, reporting, 
and disposal. 

ESAT Team management shall meet with the PO, TOPO and other designated EPA 
representatives monthly or as needed, to update EPA on the status of tasks, completion 
schedules and to address any relevant technical issues. 

The contractor shall submit all deliverables under this TO to the TOPO with a cover letter 
identifying each document submitted or task completed. 

The contractor shall review all deliverables following the protocols specified in the SOPs used to 
generate the deliverable. The reviewer must have sufficient technical competence to be able to 
understand all aspects of the document to be reviewed and to have not been significantly 
involved in the generation of the data and the preparation of the deliverable. The reviewer shall 
assure each deliverable is accurate, technically sound and free from transcription errors. If such 
a review cannot be performed on any deliverable, the contractor shall notify the PO and the 
TOPO prior to the submission of the deliverable. 

The contractor shall immediately notify the PO and the TOPO as soon as it is determined that a 
schedule for the completion of any task or submission of any deliverable may not be met. This 
notification shall be submitted via e-mail with justification and revised completion dates for the 
approval of the TOPO, PO/Alternate PO and/or the Contracting Officer (CO.) If a deliverable 
cannot be submitted by the deliverable completion date, the TOPO and PO/Alternate PO must 
be notified at least two (2) business days prior to the completion date. 

This statement of Work is subject to change based on changing priorities and workload 
fluctuations. The contractor may be required to make changes to accommodate the Agency's 
changing needs. The Agency shall revise the SOW as necessary. 

The Contractor shall notify the CO and PO when 85% of funding for this Task Order has been 
expended. 

Deliverables 

The contractor shall submit to the PO and the TOPO weekly reports with narratives of all current 
contract activities, including administrative and management highlights. Each table and/or 

~a 
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report should identify activities by Task Orders and/or Technical Direction Form No.. The 
reports shall be submitted on Wednesday for the preceding weekly period. 

The weekly reports should include: 
• ongoing, suspended, cancelled, work, and completed activities; 
• analysis type, start date, due date, and completion date; 
• number of samples, estimated hours expended, estimated cumulative hours and staff 

name; 
• estimated hours; and 
• cumulative totals for each of the above categories 

*AII estimated hours should be annotated at the bottom of the table or chart by an asterisk 
referencing the affected activity. 

The monthly report should include the aforementioned information and including: 
• Total hours, dollars, and ODC costs; 
• funding ceiling and percentages utilized in each category (i.e. hours, dollars, ceilings, 

etc); and, 
• Cumulative totals for each of the above categories (i.e. hours, dollars, etc). 

*If applicable, all estimates should be annotated at the bottom of the table or chart by an 
asterisk. 

TASK 2: Analvtical Sunaort 

Laboratorv Sample Analvses 

The contractor shall analyze environmental samples consisting of a wide variety of inedia for 
organic and inorganic analytes/parameters including but not limited to volatile and semi-volatile 
organic compounds, pesticides/PCBs, trace metals, wet chemistry analytes/parameters and 
other inorganic analytes. New methods and parameters not covered by current standard 
operating procedures (i.e., Gasoline Range Organics by GC) shall be added as needed. New 
methods will be identified by TDF and will address a wide variety of inedia for organic; 
inorganic, biology and wet chemistry analytes/parameters. Sample analyses shall include 
qualitative and/or quantitative analysis, as well as sample preparation, extraction, digestion, 
distillation, measurement, data reduction, data review and reporting as applicable. 

The contractor shall analyze environmental samples for analytes/parameters (but not limited to) 
those listed under the section SOPs and Guidance Documents Reference Available to the 
Contractor. 

Samples will be assigned to the contractor for analysis by means of TDF or e-mail. 

AII analytical data shall be properly documented and all analytical and technical procedures 
shall be covered by SOPs or other appropriate form of documentation. The contractor shall 
perform the assigned sample analyses in accordance with the appropriate SOPs. In the event 
that unforeseen circumstances require deviation from the technical procedures contained in the 
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SOPs, alternate technical instructions will be provided in writing. 

The contractor must maintain and provide to the TOPO documentation of the completion of 
initial and continuing demonstrations of capability, Performance Test Samples (PTS) and MDLs 
for all analytical work performed in a timely manner as per the Region 2 Laboratory Quality 
Management Plan. MDL studies shall be performed when there is new instrumentation or a 
significant change in methodology, as per the Region 2 Laboratory Quality Management Plan 
(LQMP) and appropriate SOP. 

Please note that all policies within the Region 2 LQMP must be followed. 

Acceptance Criteria  

The environmental data generated and reported shall be of known quality, adequate for its 
intended use and thoroughly documented. AII deliverables shall be submitted to the TOPO 
within the time frame specified below. AII assigned tasks shall be completed within the 
allocated level of effort as specified in the Government Quality Assurance Surveillance Plan 
(QASP.) AII required QA demonstrations and determinations shall be documented by the 
contractor and submitted to the TOPO within the time frames specified below. 

The quality of the data shall be determined by the compliance with all QA/QC criteria specified 
in the technical documentation and guidance used by the contractor. Documentation that the 
samples were analyzed correctly must exist. Examples are: 

• Sample response of instruments within calibration range 
• Data to show appropriate method used - sample matrix spike recovery data, method 

detection limits, etc. 
• Identification of standards used during analysis 
• Quality control data for each batch of analyses 
• Documentation of contractor peer review of results 

Adequacy of the data for its intended use shall be evaluated based upon conformance with 
criteria specified in the SOPs or TDFs. Examples are: 

• Data reported conforms to the SOP/Method reporting limits 
• Special instructions on TDFs are carried out appropriately 
• Special reporting limits specified on TDFs are attained. 

The contractor shall document all work performed in accordance with the protocols specified in 
the current Region 2 LQMP, SOPs, and National Environmental Laboratory Accreditation 
Conference (NELAC) Standards. AII documentation must be adequate with respect to 
completeness and reproducibility. 
Analytical deliverables (e.g. complete data package) shall be submitted to the TOPO three (3) 
business days prior to the due date listed on the Project Status Report. The contractor 
demonstrations of capability, MDL and PTS for all analytical work performed shall be performed 
according to the current LQMP and NELAC standards. 

4 
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Documentation 

SOPs and Guidance Documents Available to the Contractor 

For the Analytical Support activities, as defined in the Task activities are to be performed using 
the basic methods and technical procedures described in the following documents. This list may 
not be all inclusive. For example, biological analyses/functions may be performed by the 
Contractor. 

In addition to the method SOPs mentioned below, the following documents must be adhered to: 

Region 2 Laboratory Quality Management Plan 
Current NELAC Standards 
AII General SOPs 

Wet Chemistrv Analyses SOPs 

EPA— B-8.33 Particle Size Analysis — Hydrometer Method 
EPA-C-18 Alkalinity (Titrimetric Method) 
EPA- C-19 Sulfate (Colorimetric Method) 
EPA-C-21 Biological Oxygen Demand 
EPA-C-22 Chloride (Titrimetric Method) 
EPA-C-24 pH/Corrositivity 
EPA-C-28 Cyanide, Total Analysis, (Colorimetric Method) 
EPA-C-33 Total Suspended Solids (TSS), Volatile Suspended Solids (VSS) 
EPA-C-35 Settleable Solids (Imhoff Cone Procedure) 
EPA-C-37 Total Dissolved Solids (TDS) (Gravimetric Method) 
EPA-C-40 Total Kjeldahl Nitrogen (as N), (Colorimetric Method) 
EPA-C-53 Chemical Oxygen Demand (COD) 
EPA-C-68 Total Phosphorous and Orthophosphate (as P) (Colorimetric Method) 
EPA-C-79 Nitrate+Nitrite (as N) (Colorimetric Method) 
EPA-C-80 Ammonia (as N) (Colorimetric Method) 
EPA-C-83 Total Organic Carbon in Aqueous (Combustion/Infrared Detection 

Method) 
EPA-C-88 Total Organic Carbon in Sediments (Combustion/Infrared Detection 

Method) 
EPA-C-93 Flouride by Flow Injection Analysis 
EPA-C-94 Anions by lon Chromatography 
EPA-C-96 Hexavalent Chromium 
EPA-C-115 Sulfide, Methylene Blue 
EPA-C-121 Total Solids/Volatile Solids 

Inoraanic - Trace Metals Analvses SOPs 

EPA-C-107 Toxicity Characteristic Leaching Procedure for Metals and Semi-Volatile 
Organic Analysis 

EPA-C-109 Metals (ICP/AES Method) 
EPA-C-110 Mercury (CVAAS Method) 

5 
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EPA-C-112 Trace Elements by ICP-MS 
EPA-C-116 Preparation of Aqueous, TCLP 
Extracts,Soil/Sediment/Sludge,Waste Oil/Organic Solvents, and 
Biological Tissue Matrices by Block Digestion 

Volatile Organic Analvses SOPs 

EPA-DW-1 	Low Level Volatiles Analysis, (Purge & Trap GC/MS Method) 
EPA-C-89 	Analysis of Volatile Organic Compounds in Aqueous, Soil/Sediment and 

Waste Oil/Waste Organic Solvents Samples by Purge and Trap GC/MS 
EPA-C-106 Toxicity Characteristic Leaching Procedure for Volatile Organic Analysis 

EPA-C-123 Analysis of Volatile Organic Compounds by Automated 
Closed System Purge and Trap GC/MS (Med Level) 

EPA-C-124 Determination of Dissolved Methane, Ethylene and Ethane in Water by 
Headspace GC/FID 

Semi-Volatile Oraanic Anab ses SOPs 

EPA-C-90 	Semi-Volatiles Analysis (GC/MS Method) 
EPA-C-107 Toxicity Characteristic Leaching Procedure for Metals and 
Semi-Volatile Organic Analysis 

Pesticides and Poly Chlorinated Biphenyls (PCBs) Analyses SOPs 

EPA-C-66 	Cleanup of Sample Extracts by Gel Permeation Chromatography for 
PCB/Pesticide Analysis 

EPA-C-91 	Pesticides/PCBs (GC-ECD Method) 
EPA-C-103 Cleanup of Sample Extracts Using Concentrated Sulfuric Acid for PCB 

Analysis 
EPA-C-111 	Cleanup of Sample Extracts Using Silica-Gel Column chromatography for 

PCB and Pesticides Analysis 

Deliverables for Analytical Support 

On a weekly basis the contractor shall submit to the TOPO and the PO a project status report. 
The report should include the work completed with the completion date and the work pending. 

Each sample analysis project submitted to the TOPO shall be identified by site name, LIMS 
Project Number and contain the final analytical results. The content and format are specified in 
the SOPs listed above. 

Data package deliverables as referenced in the LQMP and SOPs include but may not be limited 
to: 

• Cover letter 
• Copy of the Chain-of-Custody documents 
• Analytical Checklists/Standards Prep/Run Logs as applicable LIMS Report, and 
• AII analytical raw data (e.g. instrument printouts, chromatography, bench sheets, etc.), 

and Cross Reference Sheet, if needed. 

C~ 
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The total number of anticipated analyses for the contract year is 11,150. The estimated 
breakdown is listed below. The breakdown may change due to analytical requests. 

The estimated number of analyses to be completed under Wet Chemistry analysis is 5300. 

The estimated number of analyses to be completed under Volatile Organic Compound 
Analyses, including Methane, Ethane, and Ethylene is 2100. 

The estimated number of analyses to be completed under Semi-Volatile Organic Compound 
Analyses, including 1,4-Dioxane is 300. 

The estimated number of analyses to be completed under Pesticides Analyses is 100. 

The estimated number of analyses to be completed under Polychlorinated Biphenyls (PCBs) 
Analyses is 350. 

The estimated number of analyses to be completed under Inorganic - Metals is 3000. 

The estimates above are applicable to Task Areas I and II. The contractor's estimate cost 
should be based on the information in this SOW. 

Laboratory Information Manaciement Systems (LIMS) deliverables 

Data entered into the LIMS must be verified by a second, independent reviewer. After the data 
have been verified as entered correctly, the reviewer validates the analyses in the LIMS. The 
TOPO will perform an electronic check to confirm the completion of the peer review and the 
validation of the analyses by the contractor. The deliverable will be considered submitted when 
the peer review and validation of the analyses are completed in LIMS. 

Laboratorv Automation 

The contractor shall provide support in the automation of data reduction and sample analysis for 
the ESAT Laboratories. This support should include developing spreadsheets, databases, and 
limited programming in an effort to increase sample production and minimize transcription 
errors. 

Chemical Inventorv 

The contractor shall provide support in defining chemical inventory process with EPA staff and 
shall attend meetings (2 ESAT staff members) when called to discuss the chemical inventory 
process. This support should include but is not limited to identifying and documenting all 
chemical information to the Chemical Inventory System, coming in and deleting expired 
standards and chemicals that will provide the information to all sections and departments, 
investigators and others responsible for preparing hazardous materials inventories for 
compliance with regulations. 
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Task 3: Traininp  

The contractor may be required to attend training under this TO. The type of training and 
number of staff required to attend the training will be specified in a TDF. Training includes, but 
is not limited to, topics such as QA training, laboratory ethics, and laboratory health and safety. 

STATEMENT OF WORK - TASK AREA II: QA/QC SUPPORT 

Task 1: Develoa and/or Review Analvtical Methodoloqies 

The contractor shall provide technical support in the development and/or review of analytical 
methodologies and protocols including technical specifications for new or non-CLP methods and 
related QA activities. This shall require the contractor to perform research on specific topics, 
including literature search in pertinent journals and publications, obtaining information from the 
scientific community, performing the method development, validating the results, preparing an 
SOP and generating data of known quality, adequate for its intended use and thoroughly 
documented. 

The objective of this task will be to verify the acceptable performance of the analytical method, 
analytical instrumentation and the adequacy of the QA/QC procedures developed. The 
contractor shall use its expertise to execute the evaluation of the method. 

NELAC Accreditation 

The Region 2 Laboratory is NELAC accredited. The contractor shall implement a 
comprehensive QA/QC program that adheres to the most current NELAC standards. 
The contractor must maintain NELAC accreditation for all laboratory methods and procedures 
used. Initially, the NELAC standards are applied to the most commonly used laboratory 
methods, procedures and documentation to achieve NELAC accreditation. Eventually, all 
analytical methods, procedures and documents used by the ESAT contractor must be NELAC 
accredited and/or compliant. 

Deliverables 

The contractor must submit to the TOPO, a written report documenting the results of the 
analytical method developed or evaluated under this task and originals of all necessary 
documentation to maintain NELAC accreditation. The deliverables will be specified via TDF, e- 
mail, or in an existing SOP with similar technical requirements or protocols This will include but 
not be limited to: PT, MDL and DOC results; SOPs, and related documents; laboratory audit 
results, using the latest version of the NELAC check list; corrective action plans and forms. 

The contractor Management and Quality Assurance Officer will meet with the TOPO bi-weekly 
or as needed to update the EPA concerning the status of the above tasks. The contractor shall 
submit weekly reports of the status and reimbursable costs under this Task Order to the PO 

: 
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Acceatance Criteria 

The environmental data generated under the developed analytical methodology shall be of 
known quality, adequate for its intended use and thoroughly documented. 

The quality of the data shall be determined by the compliance with all QA/QC criteria specified 
in the technical documentation and guidance used by the contractor. Examples are: 

• Sample response of instruments within calibration range 
• Acceptable matrix spike recovery data 
• Method detection limit determination 
• Acceptable quality control data for each batch was acceptable. 

Adequacy of the data generated by the developed analytical method shall be evaluated based 
upon technical criteria specified in the TDF. Examples are: 

• Data generated will attain the required quantitation limit 
• Qualitative identification is technically sound. 

The contractor shall document all work performed in accordance with the protocols specified in 
the TDF or guidance documents used during the method development. AII documentation must 
be adequate with respect to completeness and reproducibility. 

Task 2: Maintenance and Develoament of Standard ODeratina Procedures (SOPs 

SOPs are the primary format for documenting the analytical methodologies and technical 
procedures and protocols used in the Laboratory. 

As per the Region 2 Laboratory Quality Management Plan, the contractor shall review and 
revise, as necessary, all SOPs used for performance of work specified in the contract Statement 
of Work. Additionally, the contractor shall develop SOPs for new analytical methodologies and 
procedures. 

The contractor shall keep current with the CLP SOW analytical methodologies. The contractor 
shall perform a review of the relevant CLP SOW analytical methods that pertain to the ESAT 
Laboratory whenever a new CLP SOW or revision is released. 

Deliverables 

The contractor shall document and submit a report to the TOPO that describes any significant 
changes in the CLP SOWs relevant to ESAT's Laboratory methods/procedures . 

New SOPs developed by the contractor shall be delivered to the TOPO for review, comment 
and/or approval. 
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Acceptance Criteria 

Documents prepared must provide sufficient technical information and detail to communicate to 
a Laboratory analyst the steps necessary to successfully complete all task covered in the SOP 
and generate data of documented known and acceptable quality. 

Task 3: Maintenance of Demonstration of Capabilitv (DOC) QA and QA Activities 
Databases 

The contractor shall maintain a DOC database and a QA Activities database. 

The DOC database shall incfude, but is not limited to the matrix of the analysis, parameter 
tested, date on which the DOC was performed, name of Contractor analyst who performed the 
DOC, and the parameter reporting limit. AII DOCs shall be performed using the appropriate EPA 
SOPs and the Region 2 LQMP. 

The QA Activities database shall include, but is not limited to all Laboratory audits performed by 
the Contractor, Corrective Actions, Limits of Quantitation, PTs performed, and the dates these 
activities were performed. 

Deliverables 

The contractor shall electronically submit a DOCs and QA Activities report to the TOPO no later 
than the first Monday of each Month. 
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Government Quality Assurance Surveillance Plan 

Task Area I— Performance Performance Acceptable Method of 
Analytical Requirement Standard(s) Quality Level Surveillance 
Su 	ort A L 
Task 1: Contractor shall Reports shall contain status of all Reports should be PO/TOPO will 
Task Order prepare and submit tasks, estimated labor hours for 100% complete evaluate the report 
Management weekly reports all tasks for completeness 

Task 1: Report shall be submitted to the Report should be PO/TOPO will 
Task Order PO every Wednesday by COB submitted on time no review reports 
Management less than 98% of the submitted for 

time timeliness 
Task 1: Analytical Analytical deliverables contain a Analytical TOPO will evaluate 
Task Order deliverables are cover letter deliverables shall analytical 
Management submitted with a contain a cover letter deliverables for 

cover letter no less than 100% of completeness 
the time 

Task 1: Analytical All analytical deliverables are Analytical TOPO will evaluate 
Task Order deliverables are peer peer reviewed and the peer deliverables are peer the analytical 
Management reviewed review is performed at a reviewed no less than deliverables for 

technical level appropriate to the 100 % of the time compliance with 
data and the review is technically and peer review is peer review criteria 
sound conducted at the and for evidence the 

appropriate technical peer review was 
level conducted at the 

appropriate 
technical level 

Task 1: 
Task Order Contractor will Contractor will notify the Notification received TOPO/PO will track 
Management notify the TOPO/PO TOPO/PO in writing or e-mail of by the TOPO/PO at the status of tasks in 

whenever failure to meet a scheduled due least two (2) business progress or 
completion of a task date. All missed dates will be days before the deliverables 
or submission of reported in the Monthly deliverable due date and evaluate the 
deliverable will not Performance Evaluation Reports timeliness of the 
meet the schedule notification and 

report all missed 
dates whether or not 
there was an 
excusable delay in 
the Monthly 
Performance 
Evaluation Re orts. 

Task 1: Contractor will Justification for delay is due to The delay was The TOPO will 
Task Order provide justification circumstances beyond contractor beyond the control of evaluate the status 
Management for the delay and control and revised completion the contractor and the of tasks in progress 

provide revised dates are reasonable. revised completion and completion 
completion dates. schedule will allow schedule. The PO 

the deliverable to and/or the CO will 
fulfill the task evaluate the 
requirements. justification 

and the revised 
com letion dates. 

Task 1: Determination of Contractor will prepare and The contractor shall TOPO will review 
Task Order labor cost/analyses submit monthly a report not exceed the and evaluate reports 
Mana ement as per the contract containing the labor cost anal ses contractual for conformance 
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SOW, preparation of as per contract SOW and labor cost/sample analyses with the delivery 
a report/form for cost/analyses per batch of (eg organics, and criteria. 
each batch of samples during the reporting inorganics) 
analyses completed period. 
during the reporting 
period. Compliance 
with the computed 
labor cost/analyses 
per batch of 
anal ses. 
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Task Area I— Performance Performance Acceptable Method of 
Analytical Requirement Standard(s) Quality Level Surveillance 
Support (AQL) 

Task 2: Contractor shall Data of known quality will be Analyses will be The TOPO will 
Analytical perform generated by compliance with all performed compliant evaluate the raw 
Support environmental QA/QC criteria specified in with the sample data/data results 

sample analyses technical documentation, e.g. analysis procedures and reports for 
designed to meet the SOPs, and guidance used by the and protocols evidence the 
mission of the EPA contractor. specified in the analyses were 
Region 2. Sample Documentation that samples technical performed in strict 
analysis includes were analyzed correctly (as per documentation. conformance with 
sample preparation, the SOP or method used) must Documentation that the stated 
sample analysis, exist. samples were requirements and 
reporting results and analyzed met the QA/QC 
documentation of all appropriately as per criteria as required 
analytical activities. the appropriate SOPs by the appropriate 

and R2 LQMP will SOPs and R2 
be no less than 100% LQMP. 
com lete. 

Task 2: Adequacy of the Analytical data will conform with Analytical data must The TOPO will 
Analytical data for its intended the criteria specified in the SOPs conform to the evaluate the 
Support use TDFs, or e-mail; e.g. appropriate criteria specified in analytical data for 

reporting limits, special the SOPs or TDF conformation of 
instruction followed, special compliance with 
reporting limits achieved, criteria specified in 
appropriate analytes determined the SOPs or TDF 

Task 2: Documentation of All analytical work will be Documentation will The TOPO will 
Analytical all work performed documented in accordance with be complete and in evaluate the 
Support the protocols specified in the sufficient detail to be documentation for 

SOPs and guidance documents. able to reconstruct all compliance with the 
Records must be adequate with aspects of the work. record keeping 
respect to completeness and re- requirements in 
constructability. SOPs and guidance 

documents. 
Task 2: Submission of Timeliness: analytical Analytical The TOPO will 
Analytical deliverables deliverables will be submitted deliverables are review and evaluate 
Support within 3 business days (or less , if submitted three (3 ) deliverables for 

stated in TDF) prior to the due business days before conformance with 
date listed on the Project Status the due date indicated delivery criteria 
Report, on the Project Status 

Re ort. 
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Task Area I— Performance Performance Acceptable Method of 
Analytical Requirement Standard(s) Quality Level Surveillance 
Support (AQL) 

Task 2: Contractor will perform the work The contractor will The TOPO will 
Analytical in compliance with the computed perform the assigned review and evaluate 
Support labor cost/analyses per batch tasks within the contractor 

specified in the TDF based on the computed labor cost/ compliance for 
environmental samples analyses per batch no conformance with 
to be analyzed. less than 95 % of the the specified labor 

time. A batch shall be cost/ 
defined as 20 analyses per batch. 
environmental 
sam les 

Task 2: Contractor maintains Contractor will prepare and Documentation of The TOPO will 
Analytical and provides submit documentation of completion of the review and evaluate 
Support documentation of completion of demonstration of demonstration of the submission of 

completion of capability according to NELAC - capability will be the documentation 
demonstration of Quality Systems Appendix C. provided for no less of the demonstration 
capability for all Documentation will include than 95 % of the of capability 
analytical work signed statement of completion time. 
performed, and all data generated during the 

demonstration of ca abilit . 
Task 2: All technical requirements Technical The TOPO will 
Analytical specified in the NELAC - Quality requirements will be review and evaluate 
Support Systems Appendix C. performed compliant contractor 

with the criteria compliance for 
specified in NELAC. conformance with 

the specified 
criteria. 

Task 2: Method Detection All technical requirements Technical The TOPO will 
Analytical Limit (MDL) specified in the SOP will be requirements will be review and evaluate 
Support determinations will completed for all performed according contractor 

be performed analytes/parameters on all to the criteria compliance for 
according to EPA instruments. specified in the conformance with 
SOP G-8. procedure the criteria specified 

in the procedure. 
Task 2: Method Detection MDL determinations will be The contractor will The TOPO will 
Analytical Limit (MDL) performed under the conditions perform MDL track the completion 
Support specified in the SOP or determinations when of MDL 

Laboratory Quality Management there is new determinations to 
Plan. methodology, a ensure 

significant change in conformance. 
methodology, or 
instrumentation. 

Task 2: Method Detection The contractor will submit Documentation of the The TOPO will 
Analytical Limit (MDL) documentation of the completion Method Detection review and evaluate 
Support if the Method Detection Limit Limit determination the submission of 

studies. Documentation will will be provided no the documentation 
include a summary report for less than of the Method 
analyte/para- 95 % of the time. Detection Limit 
meter/instrument results plus all determination. 
analytical data generated. 
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Task Area I— Performance Performance Acceptable Method of 
Analytical Requirement Standard(s) Quality Level Surveillance 
Support (AQL) 

Task 2: Laboratory All environmental sample data in LIMS peer review The TOPO will 
Analytical Information electronic format -LIMS and validation of the evaluate the 
Support Management System will be peer reviewed and the analyses will be compliance for peer 

(LIMS) contractor analyses validated electronically. completed no less review and 
peer review and than 98 % of the validation of the 
validation of the time. analyses by 
analyses in the checking each 
LIMS data s stem. project in the LIMS 

Task 2: Data verified by an independent Data verified for The TOPO will 
Analytical peer reviewer for accuracy and accuracy no less than evaluate compliance 
Support completeness. 98 % of the time. for accuracy and 

Data verified for completeness 
completeness no less checks for each 
than 98 % of the 
time. 

LIMS project. 

Task Area li — Performance Performance Acceptable Method of 
QA/QC Support Requirement Standard(s) Quality Level 

A L 
Surveillance 

Task 1: The contractor shall Method development shall be Analytical methods The TOPO will 
Develop and/or conduct method conducted in strict conformance developed will be 98 evaluate the method 
Review Analytical development and with specific requirements % compliant with the development results 
Methodologies provide technical provided by the EPA to include criteria and specific for compliance with 

support for new verification of acceptable requirements the technical 
procedures and performance of the analytical provided by EPA requirements 
related QA 
activities. 

method, analytical 
instrumentation and the adequacy 
of the 	A/ C 

provided. 

Task 1: Method Documentation and records must The documentation The TOPO will 
Develop and/or development will be be adequate and complete to and records will be review and evaluate 
Review Analytical adequately allow analysts with appropriate no less than 98 % the documentation 
Methodologies documented, technical knowledge to reproduce complete and in and records for 

the results. sufficient detail to be compliance with the 
able to reconstruct all criterion of 
aspects of the work. reconstructibility. 

Task 2: Contractor will SOPs will contain sufficient Over 98 % of the The PO and/or 
Maintenance and review and technical information and details time, SOPs will TOPO will 
Development of implement SOPs for to allow a Laboratory analyst to allow a laboratory periodically select 
Standard Operating all laboratory complete all tasks covered in the analyst to reproduce SOPs for review 
Procedures (SOPs) methods, procedures SOP and generate data of known the procedure and and audit for 

and protocols. and acceptable quality. generate data of compliance. 
known and 
acce table quality. 

Task 3: QA Activities and The contractor will submit The contractor will The TOPO will 
Maintenance of DOCs Reports monthly QA Activities and DOC submit the QA review and evaluate 
Demonstration of Status reports. The QA Activities Activities and DOC the report. 
Capability (DOC) Status report will include the status Reports on the 
QA Report and QA status of pending QA activities first Monday of the 
Activities (i.e. corrective actions, internal month no less than 

audits, etc). The DOC Status 98% of the time. 
report will include the status of Report will be no less 
pending and recently performed than 98% complete 
DOCs. and accurate. 
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STATEMENT OF WORK- TASK AREA III: OSCAR STATION OPERATION (SUPERFUND)  

Task 1: Lostistical and Administrative Suaaort  

The contractor shall provide support for operation of the Region's Official Sample Control and 
Repository (OSCAR) Station and the Laboratory Information Management System (LIMS) as 
per the applicable SOPs (eg, OSCAR, Waste Disposal, etc.) and the Region 2 LQMP. 

The contractor shall ensure that all personnel performing work under this task area shall be 
appropriately trained to perForm the activities as specified in the SOP. 

• The contractor must have staff available between 7am ET and 6pm ET who can perform 
sample log-in. 

• The contractor shall receive samples at the OSCAR station and notify the Task Order 
Project Officer (TOPO) or designee of sample receipt. 

• The contractor will open and remove samples from coolers and verify sample receipt 
against chain-of-custody (COC) and field data sheets. 

• If any sample shipment is received with a broken chain of custody seal(s), with broken or 
leaking vials or bottles, or with missing samples, the contractor will immediately notify 
the TOPO. 

• The contractor will add sample number and project number to each bottle with 
appropriate label. Sign the COC, adding date and time of receipt in accordance with the 
OSCAR SOP. 

• The contractor will maintain an OSCAR Project Tracking Log and an OSCAR Sample 
Tracking Log in either hard copy or electronic format. If an electronic version is used, 
steps must be taken to secure the electronic file and create a daily backup. 

Support functions will inctude receipt and logging of samples for analysis, and maintenance of 
sample related documentation, including chain of custody records. In addition, the contractor 
shall enter analytical data into the LIMS, use the LIMS to generate reports, and archive data 
files. 

The contractor shall provide administrative support for the operation of the Laboratory 
Information Management System (LIMS). Support will include but not be limited to "Analysis 
Codes" maintenance and creation, archiving, calculation codes, generating and creating reports, 
and general LIMS administration. 

The contractor shall monitor and record oven temperatures, refrigerator temperatures and 
balance performance on a daily basis or as required by applicable SOPs. 

The contractor shall record, organize, label, copy and file records pertaining to Superfund 
projects. The Contractor shall also maintain documents and records pertinent to project 
completion. The contractor shall dispose of all Region 2 Laboratory (US EPA and ESAT) waste 
generated during the extraction, preparation, and analysis of environmental samples as well as 
complete the hazardous waste forms for various wastes. It is estimated that the waste should 
be disposed of at a minimum of twelve (12) times per year (twenty-four times per year for 
organic waste). 

The contractor shall also dispose of environmental samples received by the Region 2 
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Laboratory for analyses. 

AII environmental waste and samples must be disposed of in accordance with the Region 2 
LQMP and applicable SOP. 

The contractor shall maintain the chemical inventory database for the Region 2 Laboratory. 

Support under this task assignment is limited to samples and analytical data relating to 
Superfund sites. As such, the contractor shall track tasks which are defined as site specific or 
task specific. The contractor shall track the status of the tasks, labor hours, and costs for the 
cost reimbursable portion. The contractor shall provide the PO and the TOPO with weekly 
reports for the above referenced data. 

The contractor may be required to attend 26 meetings or conferences calls with the TOPO 
and/or PO for planning and coordinating activities. AII work shall be completed in accordance 
with this Statement of Work, LQMP, including all referenced SOP(s) and documentation. No 
deviation from the Statement of Work or SOPs shall be made without prior approval. 

The contractor shall follow the detailed technical procedures specified in the applicable SOPs. 

Documentation 

SOPs and Guidelines Available to the Contractor 

For the support activities as defined in this Task, activities are to be accomplished using the 
basic methods as described in the current OSCAR SOP and Waste Disposal SOP: 

Excerpts from the current OSCAR SOP are listed below as: 

Subject  
1. Sample Handling 
2. Sample Storage 
3. Safety 
4. Procedures 

Accessing LIMS 
Location Set-up/Modification 
Analysis Codes/Modification 
Sample Log-in/Modification 
Manual Data Entry 
ESAT Data 
Final Reports 
ESAT Sample Flow Chart 
Area and File Management 

5. Quality Control 
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Deliverables: 

The content, format, and schedule of deliverables are specified in the current OSCAR SOP. 

Deliverables include: 

Sample Receipt form, 
Final LIMS report, 
Sample LIMS status reports (Active Project List) 

It is estimated that 5200 samples will be accepted for this contract year. 

Task 2: Glassware Washina 

The contractor shall perform the laboratory glassware washing in accordance with rigid, 
Regional QA/QC requirements specified in TOs and references SOPs. The contractor shall 
complete all washing, drying and preparation activities and place clean glassware in the 
designated storage areas within time frames that assure an adequate inventory of clean 
glassware. Glassware cleaning, washing, and soaking procedure may require the handling 
and/or use of concentrated and/or diluted acids (e.g., Hydrochloric Acid, Sulfuric Acid) or bases 
(e.g., Sodium Hydroxide, Hydrogen Peroxide). The use and operation of commercial 
dishwashers and hot-air ovens are required. The use of baking ovens is required for Organic 
Analysis glassware only. Perform daily/monthly, or as needed, preventive maintenance of the 
washer unit. Glassware residue pH check must be performed once daily on a piece of 
glassware from a completed wash cycle by the Bromothymol blue method. 

The contractor shall clean and dry the sample coolers for return. Only coolers with pre-labeled 
labels will be returned. The coolers recipient should be charged for shipping fees. 

Task 3: Trainin 

The contractor may be required to attend training. The type of training and the staff 
required to attend the training will be specified in writing and will be in accordance with 
Contract Number EP-W-07-083. 
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Government Quality Assurance Surveillance Plan (QASP) 

Task Area Performance Performance Acceptable Quality Method of 
Requirement Standard(s) Level Surveillance 

Task Area 1: Samples shall be received in Verify sample against During the The TOPO will review 
Logistical and accordance to SOW chain of custody and performance period weekly and/or monthly 
Administrative field data sheet 100% of the samples reports orr logbooks 
Support should be verified 

Samples checked for Samples containers are 100% of the sample The TOPO will 
accuracy, temperature, opened and samples shipments must be conduct periodic 
preservation ... etc according removed in accordance properly verified. checks of contractor's 
to the current OSCAR SOP with the SOP performance. 

Verify receipt of samples Timeliness 100% of samples Review OSCAR 
and release of samples - within 3 hours of should be released to logbooks and/or 
according to the current receipt (excluding minimize holding time monthly or weekly 
OSCAR SOP short holding time- violations. reports 

SHT parameters), 
relinquish custody of 
samples to OSCAR 
sample coordinator or 
desi nee 
Quality -samples are 100% of samples meet Review data reports 
received by ESAT or SOP requirements from OSCAR station 
EPA staff in a and/or weekly reports. 
condition suitable for 
analysis 

Paperwork checked for Timeliness During the Review monthly and 
accuracy, temperature, - Within 3 hours performance period weekly reports; with 
preservation ... etc. In (excluding SHT 100% of the all sample additional visual 
accordance with current samples), all data should be entered oversight by the 
OSCAR SOP COC/FDS information and uploaded into the TOPO during the 

should be entered into LIMS. performance period. 
LIMS at the OSCAR 
station. 

Quality - Uploads and None TOPO reviews the 
data entered into reports generated for 
LIMS should be completeness and 
complete and accurate accuracy. 

Generate electronic data for Data package is Electronic data should Review data package 
data package in accordance complete and TOPO be 100% accurate and from the contractor to 
with current OSCAR SOP notified complete confirm the required 

file exist and final 
reports are accurate 
and complete 
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TOPO: N. Tirol Max Expire Date: 09/25/2014 

The purpose of this modification is to obligate funding in the amount of $110,570.60 to 
this task order. These funds are being transferred from the following task orders: 

Task Order 12 in the amount of $152.39 
Task Order 18 in the amount of $18,244.51 
Task Order 19 in the amount of $14,187.55 
Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNITED S 	A E 16C.DATE SIGNED 

 (Signature of person authorized to sign) ~ure of Contracting OKcer)  

NSN 7540-01-152-8070. 	 STANDARD. FORM 30 (REV. 10-83) 
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I REFERENCE NO. OF ~tENT BEING CONTINUED 	 AGE 	OF 

CONTINUATION SHEET EP-W-07-083/0026/003 	 2 	1 2 

NAME OF OFFEROR OR CONTRACTOR 
ALION SCIENCE AND TECHNOLOGY CORPORATION 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Task Order 22 in the amount of $19,560.34 
Task Order 23 in the amount of $31,347.40 
Task Order 24 in the amount of $27,078.41 

A11 other terms and conditions remain the same. 

Obligated Amount for this Modification: 
$110,570.60 
New Total Obligated Amount for this Award: 
$784,650.10 
Incremental Funded Amount changed: 	from 
$674,079.50 to $784,650.10 

CHANGES FOR ACCOUNTING CODE: 
11-T-72BS-302DD2C-2505-HQOOLA00-1172BS5047-001 
Amount changed from $284,079.50 to $288,657.77 

NEW ACCOUNTING CODE ADDED: 
Account code: 
09-T-72BS-302DD2C-2505-HQWQLA00-0972B9S027-001 
Beginning Fiscal Year 09 
Fund (Appropriation) 	T 
Budget Organization 72BS 
Amount: 	$152.39 

NEW ACCOUNTING CODE ADDED: 
Account code: 
11-T-72BS-302DD2C-2505-HQOOLA00-1172BS5034-001 
Beginning Fiscal Year 11 
Fund (Appropriation) T 
Budget Organization 72BS 
Amount: 	$103,844.04 

NEW ACCOUNTING CODE ADDED": 
Account code: 
10-TCD-72BS-302DD2C-2505-HQWQLA00-1072BOS520-002 
Beginning Fiscal Year 10 
Fund (Appropriation) TCD 
Budget Organization 72BS 
Amount: 	$1,995.90 

Period of Performance: 	09/26/2011 to 09/25/2012 

The contractor shall not exceed the current 
limitation of the Government's obligation under 
this task order without prior written 
authorization from the contracting officer. 

NSN 7540-01•152-8087 	 . 	 vri ivrvr~ r— sso 
Sponsoretl by GSA 
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V 
AMENDMENT OF SOLICITATION/MODIFICATI 	— CONTRACT t CONTRACT ID CODE ~-~ PAGE OF PAGES 

1 	1 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. N0. 5. PROJECT N0. (If applicable) 

002 See Block 16C PR-OSWER-12-00093 	f  
6. ISSUED BY 	 CODE 	SRRPOD 7. ADMINISTERED BY (Ifotherthanitem 6) 	CODE 	SRRPOD 

SRRPOD SRRPOD 
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY 
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT 
OPERATIONS OPERATIONS 
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW 
WASHINGTON DC 20460 WASHINGTON DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State andZlPCode) (X)  9A.AMENDMENT OF SOLICITATION NO. 

ALION SCIENCE AND TECHNOLOGY CORPORATION 
At t n : (b)(4) 9B. DATED (SEE )TEM 11) 

DGE PKWY ~ 
(b)(4) 

X  
10A.MODI , ICATION OF CONTRACT/ORDER NO. 
EP-W-07-083 BURR RIDGE IL 605270849 
0026 ' 

10B.DATED{SEE ITEM 13) 

09/26/2011 CODE (b)(4) FACILITYCODE 

 nw i i cm v ~~ r r~rrcw  v r~rvici~ Ma.mc ~7 :~~ vr pw ~.n. ~ in nan~ o 	.  

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of OfYers 	 ❑ is extended, ❑ is not extendetl. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as ameotied; py otie vf the following methods: (a) By completing 

	

Items 8 and 15, and returhing 	 copies of the amendment; (b) By acknowledging receipt of this amandrnent on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
lo the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS)ORDERS, IT MODIFIES THE CONTRACT/ORDER N0. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER N0. IN ITEM 10A. 

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying of(ce, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

E. IMPORTANT: 	Contractor 	x❑ is not, 	❑ is required to sign this document and return 	 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT)MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasib/e.) 

DUNS Number: (b)(4) 

TOPO: N. Tirol Max Expire Date: 09/25/2014 
Reason for Modification: Other Administrative Action 

The Eurpose of this administrative modification is to increase the ceiling from b 4 

to (b)(4) 	indicating the final negotiated estimated cost for this order. All other 
terms and conditions remain the same. 
Period of Performance: 09/26/2011 to 09/25/2012 

Exceot as orovided herein. all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Mille 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITE 	F 	d 	I 16C, DATE SIGNED 

(Signature or person authonzed to sign) (Signatu 	of Contracting Otficer)  
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AMENDMENT OF SOLICITATION/MODIFICATIC~' CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. N0, 5. PROJECT N0. (Ifapplicable) 

001 See Block 16C PR-OSWER-12-00093 
6, ISSUED BY 	 CODE 	SRRPOD 7. ADMINISTERED BY (Ifotherthan Item 6) 	CODE 	SRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 
Operations Operations 
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, state and ZtP Code) (x)  9A.AMENDMENT OF SOLICITATION NO. 

ALION SCIENCE AND TECHNOLOGY CORPORATION 
Attn ; (b)(4) 9B. DATED (SEE ITEM 11) 

1 000 BURR RIDGE PKWY 
(b)(4 ) 

x  
10A.MODIFICATION OF CONTRACT/ORDER N0,  
EP-W-07-083 BURR RIDGE IL 605270849 
00 ~ 6 

10B. DATED (SEE ITEM 13) 

09/26/2011 CODE (b)(4) FACILITYCODE 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in lhe solicitation or as amended, by one of the following methods: (a) By completing 

	

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes refetence 
to the solicitation and this amendment, and is received prior to the opening hour an¢ date specified. 

12.ACCOUNTINGANDAPPROPRIATIONDATA(Ifrequired) 	 Net Increase: 	 $390,000.00 
See Schedule  

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER N0. AS DESCRIBED IN ITEM 14. 

CHECK ONE I A. THIS CHANGE ORDER IS ISSUED PURSUANT T0: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 	I Contract Clause B.5 -- LIMITATION OF THE GOVERNMENT'S OBLIGATION UNDER TASK ORDERS 

E. IMPORTANT: 	Contractor 	0 is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT)MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 

TOPO: N. Tirol Max Expire Date: 09/25/2014 
The purpose of this modification is to obligate $390,000.00 to this task order and 
temporarily increase the task order ceiling amount to $674,079.50. The final task order 
ceiling amount is pending agreement of both parties. 

LIST OF CHANGES: 
Total Amount for this Modificati.on: $390,000.00 
New Total Ceiling and Obligated Amount for this Award: $674,079.50 

NEW ACCOUNTING CODE ADDED: 

Continued ... 
Exceot as orovided herein. all terms and conditiohs of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B.UNIT 	TE 	ACA 16C.DATE SI 	ED 

it- Z9 	/ 
(Signature of person authorized to slgn) (ognature 	ontrecYing 	fficer) 
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REFERENCE NO. OF III~`'~ ENT BEING CONTINUED 	 AGE 	OF 
CONTINUATIONSHEET EP-W-07-083JUU

~ 6/001 	 2 	2 

NAME OF OFFEROR OR CONTRACTOR 

ALION SCIENCE AND TECHNOLOGY CORPORATION 

ITEM N0. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Account code: 
12-T-72BS-303DD2-2505-HQOOLA00-1272BS5007-001 
Beginning FiscalYear 12 
Ending Fiscal Year 
Fund (Appropriation) 	T 
Budget Organization 72BS 
DCN ID: 	1272BS5007-001 
Amount: 	$390,000.00 

Period of Performance: 	09/26/2011 to 09/25/2012 

NSN 7540-01-152-8067 	 ~ 	 ~ 	 ~ 	 vr i -1-1 rvrtm o00 kh•oo) 
 Sponsored by GSA . 

FAR (48 CFR) 53.110 



ORD 	R SUPPLIES OR SERVICES PAGE OF PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 21 

1. DATE OF ORDER 2. CONTRACT NO. (Ifany) 6. SHIP T0: 

a. NAME OF CONSIGNEE 

Kim Brandon —Bazile 

0 9/ 2 6/ 2 011 
EP—W- 07 - 083 

3. ORDER N0. 

0026 

4. REQUISITION/REFERENCE NO. 

PR—OSWER- 11 - 00570 

5. ISSUING OFFICE (Address correspondence to) b.STREET ADDRESS 
SRRPOD US EPA 

US Environmental Protection Agency 2890 Woodbridge Ave 

Superfund/RCRA Regional Procurement MS 102 

Operations 
c.CITY d: STATE e. ZIP CODE 1200 Pennsylvania Ave, NW 

Washington DC 20460 Edison NJ 088373679 

7. To: (b)(4 ) f. SHIP VIA 

a. NAME OF CONTRACTOR 
ALION SCIENCE AND TECHNOLOGY CORPORATION 8. TYPE OF ORDER 

b.COMPANY NAME 
❑ a. PURCHASE

REFERENCE YOUR: 

X❑ b. DELIVERY 

c. STREET ADDRESS 
1000 BURR RI DGE PKWY Except for billing instructions on the 
(b)(4) reverse, this delivery order is subject 

to instructions contained on this side 
only of this form and Is issued 

Please fumish the following on the terms subject to the terms and conditions 
and conditions spec'rfied on both sides of 
this order and on the attached sheet, if any, 
including delivery as indicated. 

of the above-numbered contract. 

d. CITY 
BURR R I DGE 

e. STATE 
I L 

I  f. ZIP CODE 
1605270849 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 
See Schedule SRRPOD 
11. BUSINESS CLASSIFICATION 	(Check appropriate box(es)) 12. F.O.B. POINT 

F-] a. SMALL 	 FX] b. OTHER THAN SMALL 	❑ c. DISADVANTAGED 	~ g• SERVICE- 
DISABLED 

❑ d. WOMEN-OWNED 	❑ e. HUBZone 	 ❑ f. EMERGING SMALL 	VETERAN- 
BUSINESS 	 OWNED 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
ON OR BEFORE (Date) 

a. INSPECTION b. ACCEPTANCE 
Destination Destination 

rr. scneuuLe (see reverse ror rre/ecnons) 

QUANTITY 	UNIT 	 QUANTITY 
ITEM NO. 	 SUPPLIES OR SERVICES 	 ORDERED UNIT 	PRICE 	 AMOUNT 	 ACCEPTED 

(a) 	 (b) 	 (c) 	(d) 	(e) 	(fl 	(g) 

DUNS Number: (b)(4) 
TOPO: N. Tirol Max Expire Date: 09/25/2014 

Continued ... 

18. SHIPPING POINT 
	

19. GROSS SHIPPING WEIGHT 	120. INVOICE N0. 	
AL 

21. MAIL INVOICE TO: 	 , 

a.NAME 	RTP Finance Center 	 $284,079.50 

SEE 61LLING 
INSTRUCTIONS b. STREETADDRESS 	US Environmentai Protection Agency  
ONREVERSE (orP.O.Box) 	 RTP—Finance Center 	 . 	17(i) 

Mail Drop D143-02 	 GRAND 

109 TW Alexander Drive 	
TOTAL 

c 	 e.I 	$284,079.50 	, 

	

Durham 	 ~ 	 NC 	27711 

22. UNITED STATES OF 	 / 	 23. NAME (Typed) 

	

AMERICA BY (Signature) 	' 	 RO S s Mi 11 e r f 	 TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 	 OPTIONAL FORM 347 (Rev. 4naoe) 
PREVIOUS EDITION NOT USABLE 	 Prescnbed by GSA/FAR 48 CFR 53.213(e) 



ORDER F iMUPPLIES OR SERVICES 
	

PAGE NO 

- CONTINUATION 
, IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER CONTRACT NO. ORDER N0. 

0912612011 EP-W-07-083 0026 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

Admin Office: 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

Accounting Info: 
11-T-72BS-302DD2C-2505-HQOOLA00-1172BS5047-0 
01 BFY: 11 Fund: T Budget Org: 72BS Program 
(PRC): 	302DD2C Budget 	(BOC): 	2505 Job #: 
HQOOLA00 DCN - Line ID: 	1172BS5047-001 
Period of Performance: 	09/26/2011 to 
09/25/2012 

0001 ESAT Funding - Region 2- EP-W-07-083 284,079.50 

The Statement of Work is attached herein. 
The current ceiling is $284,079.50 but is 
subject to change pending final agreement 
of the total estimated cost. 

TOTAL CARRIED FORWARD TO 1 ST PAGE (ITEM 17(H)) $284,079.50  
AUTHORIZED FOR LOCAL REPODUCTION 

	
UPTIUNAL FUKM 345 (Rev.4/2008) 

PREVIOUS EDITION NOT USABLE 	 Prescribed by GSA FAR (48 CFR) 53.213(f) 
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Contract # EP-W-07-083 
Task Order # 26 

September 26, 2011 — September 25, 2012 
TOPO: Ness Tirol 

TASK ORDER STATEMENT OF WORK 
ANALYTICAL SERVICES & OSCAR STATION OPERATIONS (SUPERFUND) 

Purpose 

The Region 2 Laboratory is committed to producing environmental data of known quality, 
adequate for its intended use and to thoroughly document all aspects of the data generation. 
The documentation shall be verifiable and defensible. 

Analvtical Services 

The contractor's task shall be to perform qualitative and quantitative analyses of samples for 
EPA Region 2 under the provisions of the ESAT contract Statement of Work and other 
applicable support functions. Method development and testing, statistical and data management 
and Quality Assurance/Quality Control (QA/QC) task areas are associated with the analysis of 
environmental samples and the production of data of known quality and properly documented 
quality. Each assignment and costs shall be tracked separately and the internal administrative 
and management activities necessary to perform the services required by this Task Order shall 
be included in these costs. The contractor shall break out from their weekly and monthly activity 
report the description of the work accomplished under this Task Order and deliver a copy of the 
deliverables to the Project Officer (PO) on a weekly basis. The contractor shall be required to 
complete the assigned tasks to meet three (3) business days before the due date as indicated 
on the Project Status Report or as directed by the TOPO via Technical Direction Form (TDF) or 
e-mail. The TDF and e-mail will specify the necessary information relating to Analytical 
Services and due dates. 

OSCAR Station 

The contractor shall provide administrative and logistical support for operation of the Region's 
Official Sample Control and Repository (OSCAR) Station and the Laboratory Information 
Management System (LIMS) to EPA Region 2 under the provisions of the ESAT contract 
Statement of Work and other applicable support functions. The contractor shall break out from 
their weekly and monthly activity report the description of the work accomplished under this 
Task Order and deliver a copy of the accomplishments to the Task Order Project Officer 
(TOPO) and the Project Officer (PO). Internal administrative and management activities 
necessary to effectively perform the services required by this Task Order shall be tracked 
separately in the weekly activity report. Specific support functions are outlined in Tasks 1, 2 and 
3 and in the contract Statement of Work. Contractor support under this task order is limited to 
samples and data obtained from Superfund sites. 

STATEMENT OF WORK - TASK AREA I: ANALYTICAL SUPPORT 

Task 1: Task Order Manaaement: 

The contractor shall track the status of the tasks, labor hours, number of samples, type of 
analyses for each task under this TO and costs for the cost reimbursable portion. The tasks 
must be defined as either site specific or task specific (site allocatable). The contractor shall 



Contract # EP-W-07-083 
Task Order # 26 

September 26, 2011 — September 25, 2012 
TOPO: Ness Tirol 

provide the PO and the TOPO with weekly reports for the above referenced data. 

The contractor shall maintain a database containing information as it relates to this program for 
work performed as described in each task area (i.e., I, 11, III, and IV) for the Superfund program 
(e.g., Task Area I- Analytical Support - specific analytical costs by parameter (e.g.,VOA, Semi- 
VOA, Metals, cyanide, etc). 

The contractor shall provide the costs for performing specific types of analyses and sample 
preparation on a monthly basis preferably included in the Monthly Financial Report. This 
information should include costs for sample handling and management associated with each 
type (VOA, metals, etc.) of analysis performed. The sample handling and/or sample 
management costs shall include costs for sample handling, log-in/storage, tracking, reporting, 
and disposal. 

ESAT Team management shall meet with the PO, TOPO and other designated EPA 
representatives monthly or as needed, to update EPA on the status of tasks, completion 
schedules and to address any relevant technical issues. 

The contractor shall submit all deliverables under this TO to the TOPO with a cover letter 
identifying each document submitted or task completed. 

The contractor shall review all .deliverables following the protocols specified in the SOPs used to 
generate the deliverable. The reviewer must have sufficient technical competence to be able to 
understand all aspects of the document to be reviewed and to have not been significantly 
involved in the generation of the data and the preparation of the deliverable. The reviewer shall 
assure each deliverable is accurate, technically sound and free from transcription errors. If such 
a review cannot be performed on any deliverable, the contractor shall notify the PO and the 
TOPO prior to the submission of the deliverable. 

The contractor shall immediately notify the PO and the TOPO as soon as it is determined that a 
schedule for the completion of any task or submission of any deliverable may not be met. This 
notification shall be submitted via e-mail with justification and revised completion dates for the 
approval of the TOPO, PO/Alternate PO and/or the Contracting Officer (CO.) If a deliverable 
cannot be submitted by the deliverable completion date, the TOPO and PO/Alternate PO must 
be notified at least two (2) business days prior to the completion date. 

This statement of Work is subject to change based on changing priorities and workload 
fluctuations. The contractor may be required to make changes to accommodate the Agency's 
changing needs. The Agency shall revise the SOW as necessary. 

The Contractor shall notify the CO and PO when 85% of funding for this Task Order has been 
expended. 

Deliverables 

The contractor shall submit to the PO and the TOPO weekly reports with narratives of all current 
contract activities, including administrative and management highlights. Each table and/or 

2 



Contract # EP-W-07-083 
Task Order # 26 

September 26, 2011 — September 25, 2012 
TOPO: Ness Tirol 

report should identify activities by Task Orders and/or Technical Direction Form No.. The 
reports shall be submitted on Wednesday for the preceding weekly period. 

The weekly reports should include: 
• ongoing, suspended, cancelled, work, and completed activities; 
• analysis type, start date, due date, and completion date; 
• number of samples, estimated hours expended, estimated cumulative hours and staff 

name; 
• estimated hours; and 
• cumulative totals for each of the above categories 

*AII estimated hours should be annotated at the bottom of the table or chart by an asterisk 
referencing the affected activity. 

The monthly report should include the aforementioned information and including: 
• Total hours, dollars, and ODC costs; 
• funding ceiling and percentages utilized in each category (i.e. hours, dollars, ceilings, 

etc); and, 
• Cumulative totals for each of the above categories (i.e. hours, dollars, etc). 

*If applicable, all estimates should be annotated at the bottom of the table or chart by an 
asterisk. 

TASK 2: Analvtical Suaaort 

Laboratorv Samule Analvses 

The contractor shall analyze environmental samples consisting of a wide variety of inedia for 
organic and inorganic a nalytes/para meters including but not limited to volatile and semi-volatile 
organic compounds, pesticides/PCBs, trace metals, wet chemistry analytes/parameters and 
other inorganic analytes. New methods and parameters not covered by current standard 
operating procedures (i.e., Gasoline Range Organics by GC) shall be added as needed. New 
methods will be identified by TDF and will address a wide variety of inedia for organic, 
inorganic, biology and wet chemistry analytes/pa ra meters. Sample analyses shall include 
qualitative and/or quantitative analysis, as well as sample preparation, extraction, digestion, 
distillation, measurement, data reduction, data review and reporting as applicable. 

The contractor shall analyze environmental samples for analytes/parameters (but not limited to) 
those listed under the section SOPs and Guidance Documents Reference Available to the 
Contractor. 

Samples will be assigned to the contractor for analysis by means of TDF or e-mail. 

AII analytical data shall be properly documented and all analytical and technical procedures 
shall be covered by SOPs or other appropriate form of documentation. The contractor shall 
perform the assigned sample analyses in accordance with the appropriate SOPs. In the event 
that unforeseen circumstances require deviation from the technical procedures contained in the 

3 
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SOPs, alternate technical instructions will be provided in writing. 

The contractor must maintain and provide to the TOPO documentation of the completion of 
initial and continuing demonstrations of capability, Performance Test Samples (PTS) and MDLs 
for all analytical work performed in a timely manner as per the Region 2 Laboratory Quality 
Management Plan. MDL studies shall be performed when there is new instrumentation or a 
significant change in methodology, as per the Region 2 Laboratory Quality Management Plan 
(LQMP) and appropriate SOP. 

Please note that all policies within the Region 2 LQMP must be followed. 

Acceatance Criteria  

The environmental data generated and reported shall be of known quality, adequate for its 
intended use and thoroughly documented. AII deliverabfes shall be submitted to the TOPO 
within the time frame specified below. AII assigned tasks shall be completed within the 
allocated level of effort as specified in the Government Quality Assurance Surveillance Plan 
(QASP.) AII required QA demonstrations and determinations shall be documented by the 
contractor and submitted to the TOPO within the time frames specified below. 

The quality of the data shall be determined by the compliance with ali QA/QC criteria specified 
in the technical documentation and guidance used by the contractor. Documentation that the 
samples were analyzed correctly must exist. Examples are: 

• Sample response of instruments within calibration range 
• Data to show appropriate method used - sample matrix spike recovery data, method 

detection limits, etc. 
• Identification of standards used during analysis 
• Quality control data for each batch of analyses 
• Documentation of contractor peer review of results 

Adequacy of the data for its intended use shall be evaluated based upon conformance with 
criteria specified in the SOPs or TDFs. Examples are: 

• Data reported conforms to the SOP/Method reporting limits 
• Special instructions on TDFs are carried out appropriately 
• Special reporting limits specified on TDFs are attained. 

The contractor shall document all work perFormed in accordance with the protocols specified in 
the current Region 2 LQMP, SOPs, and National Environmental Laboratory Accreditation 
Conference (NELAC) Standards. AII documentation must be adequate with respect to 
completeness and reproducibility. 
Analytical deliverables (e.g. complete data package) shall be submitted to the TOPO three (3) 
business days prior to the due date listed on the Project Status Report. The contractor 
demonstrations of capability, MDL and PTS for all analytical work performed shall be performed 
according to the current LQMP and NELAC standards. 
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Documentation 

SOPs and Guidance Documents Available to the Contractor 

For the Analytical Support activities, as defined in the Task activities are to be perFormed using 
the basic methods and technical procedures described in the following documents. This list may 
not be all inclusive. For example, biological anatyses/functions may be performed by the 
Contractor. 

In addition to the method SOPs mentioned below, the following documents must be adhered to: 

Region 2 Laboratory Quality Management Plan 
Current NELAC Standards 
AII General SOPs 

Wet Chemistrv Analvses SOPs 

EPA— B-8.33 Particle Size Analysis — Hydrometer Method 
EPA-C-18 Alkalinity (Titrimetric Method) 
EPA- C-19 Sulfate (Colorimetric Method) 
EPA-C-21 Biological Oxygen Demand 
EPA-C-22 Chloride (Titrimetric Method) 
EPA-C-24 pH/Corrositivity 
EPA-C-28 Cyanide, Total Analysis, (Colorimetric Method) 
EPA-C-33 Total Suspended Solids (TSS), Volatile Suspended Solids (VSS) 
EPA-C-35 Settleable Solids (Imhoff Cone Procedure) 
EPA-C-37 Total Dissolved Solids (TDS) (Gravimetric Method) 
EPA-C-40 Total Kjeldahl Nitrogen (as N), (Colorimetric Method) 
EPA-C-53 Chemical Oxygen Demand (COD) 
EPA-C-68 Total Phosphorous and Orthophosphate (as P) (Colorimetric Method) 
EPA-C-79 Nitrate+Nitrite (as N) (Colorimetric Method) 
EPA-C-80 Ammonia (as N) (Colorimetric Method) 
EPA-C-83 Total Organic Carbon in Aqueous (Combustion/Infrared Detection 

Method) 
EPA-C-88 Total Organic Carbon in Sediments (Combustion/Infrared Detection 

Method) 
EPA-C-93 Flouride by Flow Injection Analysis 
EPA-C-94 Anions by lon Chromatography 
EPA-C-96 Hexavalent Chromium 
EPA-C-115 Sulfide, Methylene Blue 
EPA-C-121 Total Solids/Volatile Solids 

Inorganic - Trace Metals Analvses SOPs 

EPA-C-107 Toxicity Characteristic Leaching Procedure for Metals and Semi-Volatile 
Organic Analysis 

EPA-C-109 Metals (ICP/AES Method) 
EPA-C-110 Mercury (CVAAS Method) 
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EPA-C-112 Trace Elements by ICP-MS 
EPA-C-116 Preparation of Aqueous, TCLP 
Extracts,Soil/Sediment/Sludge,Waste Oil/Organic Solvents, and 
Biologi,cal Tissue Matrices by Block Digestion 

Volatile Oraanic Analvses SOPs 

EPA-DW-1 	Low Level Volatiles Analysis, (Purge & Trap GC/MS Method) 
EPA-C-89 	Analysis of Volatile Organic Compounds in Aqueous, Soil/Sediment and 

Waste Oil/Waste Organic Solvents Samples by Purge and Trap GC/MS 
EPA-C-106 Toxicity Characteristic Leaching Procedure for Volatile Organic Analysis 

EPA-C-123 Analysis of Volatile Organic Compounds by Automated 
Closed System Purge and Trap GC/MS (Med Level) 

Semi-Volatile Orpanic Analyses SOPs 

EPA-C-90 	Semi-Volatiles Analysis (GC/MS Method) 
EPA-C-107 Toxicity Characteristic Leaching Procedure for Metals and 
Semi-Volatile Organic Analysis 

Pesticides and Poly Chlorinated Biphenvls (PCBs) Analvses SOPs 

EPA-C-66 	Cleanup of Sample Extracts by Gel Permeation Chromatography for 
PCB/Pesticide Analysis 

EPA-C-91 	Pesticides/PCBs (GC-ECD Method) 
EPA-C-103 Cleanup of Sample Extracts Using Concentrated Sulfuric Acid for PCB 

Analysis 
EPA-C-111 	Cleanup of Sample Extracts Using Silica-Gel Column chromatography for 

PCB and Pesticides Analysis 
EPA-C-124 Determination of Dissolved Methane, Ethylene and Ethane in Water by 

Headspace GC/FID 

Deliverables for Analytical Support 

On a weekly basis the contractor shall submit to the TOPO and the PO a project status report. 
The report should include the work completed with the completion date and the work pending. 

Each sample analysis project submitted to the TOPO shall be identified by site name, LIMS 
Project Number and contain the final analytica! results. The content and format are specified in 
the SOPs listed above. 

Data package deliverables as referenced in the LQMP and SOPs include but may not be limited 
to: 

• Cover letter 
• Copy of the Chain-of-Custody documents 
• Analytical Checklists/Standards Prep/Run Logs as applicable LIMS Report, and. 
• AII analytical raw data (e.g. instrument printouts, chromatography, bench sheets, etc.), 

and Cross Reference Sheet, if needed. 
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The total number of anticipated analyses for the contract year is 9300. The estimated 
breakdown is listed below. The breakdown may change due to analytical requests. 

The estimated number of analyses to be completed under Wet Chemistry analysis is 3600. 

The estimated number of analyses to be completed under Volatile Organic Compound 
Analyses, including Methane, Ethane, and Ethylene is 2300. 

The estimated number of analyses to be completed under Semi-Volatile Organic Compound 
Analyses, including 1,4-Dioxane is 500. 

The estimated number of analyses to be completed under Pesticides and Polychlorinated 
Biphenyls (PCBs) Analyses is 300. 

The estimated number of analyses to be completed under Inorganic - Metals is 2600. 

The estimates above are applicable to Task Areasl and II. 'The contractor's estimate cost 
should be based on the information in this SOW. 

Laboratorv Information Manacaement Systems (LIMS) deliverables 

Data entered into the LIMS must be verified by a second, independent reviewer. After the data 
have been verified as entered correctly, the reviewer validates the analyses in the LIMS. The 
TOPO will perform an electronic check to confirm the completion of the peer review and the 
validation of the analyses by the contractor. The deliverable will be considered submitted when 
the peer review and validation of the analyses are completed in LIMS. 

Laboratorv Automation 

The contractor shall provide support in the automation of data reduction and sample analysis for 
the ESAT Laboratories. This support should include developing spreadsheets, databases, and 
limited programming in an effort to increase sample production and minimize transcription 
errors. 

Chemical lnventorv 

The contractor shall provide support in defining chemical inventory process with EPA staff and 
shall attend meetings (2 ESAT staff members) when called to discuss the chemical inventory 
process. This support should include but is not limited to identifying and documenting all 
chemical information to the Chemical Inventory System, coming in and deleting expired 
standards and chemicals that will provide the information to all sections and departments, 
investigators and others responsible for preparing hazardous materials inventories for 
compliance with regulations. 

7 



Contract # EP-W-07-083 
Task Order # 26 

September 26, 2011 — September 25, 2012 
TOPO: Ness Tirol 

Task 3: Training 

The contractor may be required to attend training under this TO. The type of training and 
number of staff required to attend the training will be specified in a TDF. Training includes, but 
is not limited to, topics such as QA training, laboratory ethics, and laboratory health and safety. 

STATEMENT OF WORK - TASK AREA II: QA/QC SUPPORT 

Task 1: Develoa and/or Review Analytical Methodologies 

The contractor shall provide technical support in the development and/or review of analytical 
methodologies and protocols including technical specifications for new or non-CLP methods and 
related QA activities. This shall require the contractor to perform research on specific topics, 
including literature search in pertinent journals and publications, obtaining information from the 
scientific community, performing the method development, validating the results, preparing an 
SOP and generating data of known quality, adequate for its intended use and thoroughly 
documented. 

The objective of this task will be to verify the acceptable performance of the analytical method, 
analytical instrumentation and the adequacy of the QA/QC procedures developed. The 
contractor shall use its expertise to execute the evaluation of the method. 

NELAC Accreditation 

The Region 2 Laboratory is NELAC accredited. The contractor shall implement a 
comprehensive QA/QC program that adheres to the most current NELAC standards. 
The contractor must maintain NELAC accreditation for all laboratory methods and procedures 
used. Initially, the NELAC standards are applied to the most commonly used laboratory 
methods, procedures and documentation to achieve NELAC accreditation. Eventually, all 
analytical methods, procedures and documents used by the ESAT contractor must be NELAC 
accredited and/or compliant. 

Deliverables 

The contractor must submit to the TOPO, a written report documenting the results of the 
analytical method developed or evaluated under this task and originals of all necessary 
documentation to maintain NELAC accreditation. The deliverables will be specified via TDF, e- 
mail, or in an existing SOP with similar technical requirements or protocols This will include but 
not be limited to: PT, MDL and DOC results; SOPs, and related documents; laboratory audit 
results, using the latest version of the NELAC check list; corrective action plans and forms. 

The contractor Management and Quality Assurance Officer will meet with the TOPO bi-weekly 
or as needed to update the EPA concerning the status of the above tasks. The contractor shall 
submit weekly reports of the status and reimbursable costs under this Task Order to the PO 
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Acceatance Criteria 

The environmentaf data generated under the developed analyticaf inethodology shall be of 
known quality, adequate for its intended use and thoroughly documented. 

The quality of the data shall be determined by the compliance with all QA/QC criteria specified 
in the technical documentation and guidance used by the contractor. Examples are: 

• Sample response of instruments within calibration range 
• Acceptable matrix spike recovery data 
• Method detection limit determination 
• Acceptable quality control data for each batch was acceptable. 

Adequacy of the data generated by the developed analytical method shall be evaluated based 
upon technical criteria specified in the TDF. Examples are: 

• Data generated will attain the required quantitation limit 
• Qualitative identification is technically sound. 

The contractor shall document all work performed in accordance with the protocols specified in 
the TDF or guidance documents used during the method development. AII documentation must 
be adequate with respect to completeness and reproducibility. 

Task 2: Maintenance and Develoament of Standard ODeratina Procedures (SOPs 

SOPs are the primary format for documenting the analytical methodologies and technical 
procedures and protocols used in the Laboratory. 

As per the Region 2 Laboratory Quality Management Plan, the contractor shall review and 
revise, as necessary, all SOPs used for performance of work specified in the contract Statement 
of Work. Additionally, the contractor shall develop SOPs for new analytical methodologies and 
procedures. 

The contractor shall keep current with the CLP SOW analytical methodologies. The contractor 
shall perform a review of the relevant CLP SOW analytical methods that pertain to the ESAT 
Laboratory whenever a new CLP SOW or revision is released. 

Deliverables 

The contractor shall document and submit a report to the TOPO that describes any significant 
changes in the CLP SOWs relevant to ESAT's Laboratory methods/procedures . 

New SOPs developed by the contractor shall be delivered to the TOPO for review, comment 
and/or approval. 
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Acceatance Criteria 

Documents prepared must provide sufficient technical information and detail to communicate to 
a Laboratory analyst the steps necessary to successfully complete all task covered in the SOP 
and generate data of documented known and acceptable quality. 

Task 3: Maintenance of Demonstration of Caaability (DOC) QA and QA Activities 
Databases 

The contractor shall maintain a DOC database and a QA Activities database. 

The DOC database shall include, but is not limited to the matrix of the analysis, parameter 
tested, date on which the DOC was performed, name of Contractor analyst who performed the 
DOC, and the parameter reporting limit. AII DOCs shall be performed using the appropriate EPA 
SOPs and the Region 2 LQMP. 

The QA Activities database shall include, but is not limited to all Laboratory audits performed by 
the Contractor, Corrective Actions, Limits of Quantitation, PTs performed, and the dates these 
activities were performed. 

Deliverables 

The contractor shall electronically submit a DOCs and QA Activities report to the TOPO no later 
than the first Monday of each Month. 
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Government Quality Assurance Surveillance Plan 

Task Area I— Performance Performance Acceptable Method of 
Analytical Requirement Standard(s) Quality Level Surveillance 
Su 	ort A L 
Task 1: Contractor shall Reports shall contain status of all Reports should be PO/TOPO will 
Task Order prepare and submit tasks, estimated labor hours for 100% complete evaluate the report 
Management weekly reports all tasks for completeness 

Task 1: Report shall be submitted to the Report should be PO/TOPO will 
Task Order PO every Wednesday by COB submitted on time no review reports 
Management less than 98% of the submitted for 

time timeliness 
Task 1: Analytical Analytical deliverables contain a Analytical TOPO will evaluate 
Task Order deliverables are cover letter deliverables shall analytical 
Management submitted with a contain a cover letter deliverables for 

cover letter no less than 100% of completeness 
the time 

Task 1: Analytical All analytical deliverables are Analytical TOPO will evaluate 
Task Order deliverables are peer peer reviewed and the peer deliverables are peer the analytical 
Management reviewed review is performed at a reviewed no less than deliverables for 

technical level appropriate to the 100 % of the time compliance with 
data and the review is technically and peer review is peer review criteria 
sound conducted at the and for evidence the 

appropriate technical peer review was 
level conducted at the 

appropriate 
technical level 

Task 1: 
Task Order Contractor will Contractor will notify the Notification received TOPO/PO will track 
Management notify the TOPO/PO TOPO/PO in writing or e-mail of by the TOPO/PO at the status of tasks in 

whenever failure to meet a scheduled due least two (2) business progress or 
completion of a task date. All missed dates will be days before the deliverables 
or submission of reported in the Monthly deliverable due date and evaluate the 
deliverable will not Performance Evaluation Reports timeliness of the 
meet the schedule notification and 

report all missed 
dates whether or not 
there was an 
excusable delay in 
the Monthly 
Performance 
Evaluation Re orts. 

Task 1: Contractor will Justification for delay is due to The delay was The TOPO will 
Task Order provide justification circumstances beyond contractor beyond the control of evaluate the status 
Management for the delay and control and revised completion the contractor and the of tasks in progress 

provide revised dates are reasonable. revised completion and completion 
completion dates. schedule will allow schedule. The PO 

the deliverable to and/or the CO will 
fulfill the task evaluate the 
requirements, justification 

and the revised 
com letion dates. 

Task 1: Determination of Contractor will prepare and The contractor shall TOPO will review 
Task Order labor cost/analyses submit monthly a report not exceed the and evaluate reports 
Mana ement as per the contract containing the labor cost anal ses contractual for conformance 
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SOW, preparation of as per contract SOW and labor cost/sample analyses with the delivery 
a report/form for cost/analyses per batch of (eg organics, and criteria. 
each batch of samples during the reporting inorganics) 
analyses completed period. 
during the reporting 
period. Compliance 
with the computed 
labor cost/analyses 
per batch of 
anal ses. 
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Task Area I— Performance Performance Acceptable Method of 
Analytical Requirement Standard(s) Quality Level Surveillance 
Support (AQL) ' 

Task 2: Contractor shall Data of known quality will be Analyses will be The TOPO will 
Analytical perform generated by compliance with all performed compliant evaluate the raw 
Support environmental QA/QC criteria specified in with the sample data/data results 

sample analyses technical documentation, e.g. analysis procedures and reports for 
designed to meet the SOPs, and guidance used by the and protocols evidence the 
mission of the EPA contractor. specified in the analyses were 
Region 2. Sample Documentation that samples technical performed in strict 
analysis includes were analyzed correctly (as per documentation. conformance with 
sample preparation, the SOP or method used) must Documentation that the stated 
sample analysis, exist. samples were requirements and 
reporting results and analyzed met the QA/QC 
documentation of all appropriately as per criteria as required 
analytical activities. the appropriate SOPs by the appropriate 

and R2 LQMP will SOPs and R2 
be no less than 100% LQMP. 
com lete. 

Task 2: Adequacy of the Analytical data will conform with Analytical data must The TOPO will 
Analytical data for its intended the criteria specified in the SOPs conform to the evaluate the 
Support use TDFs, or e-mail; e.g. appropriate criteria specified in analytical data for 

reporting limits, special the SOPs or TDF conformation of 
instruction followed, special compliance with 
reporting limits achieved, criteria specified in 
appropriate anal tes determined the SOPs or TDF 

Task 2: Documentation of All analytical work will be Documentation will The TOPO will 
Analytical all work performed documented in accordance with be complete and in evaluate the 
Support the protocols specified in the sufficient detail to be documentation for 

SOPs and guidance documents. able to reconstruct all compliance with the 
Records must be adequate with aspects of the work, record keeping 
respect to completeness and re- requirements in 
constructability. SOPs and guidance 

documents. 
Task 2: Submission of Timeliness: analytical Analytical The TOPO will 
Analytical deliverables deliverables will be submitted deliverables are review and evaluate 
Support within 3 business days (or less , if submitted three (3 ) deliverables for 

stated in TDF) prior to the due business days before conformance with 
date listed on the Project Status the due date indicated delivery criteria 
Report. on the Project Status 

Re ort. 
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Task Area I— Performance Performance Acceptable Method of 
Analytical Requirement Standard(s) Quality Level Surveillance 
Support (AQL) 

Task 2: Contractor will perform the work The contractor will The TOPO will 
Analytical in compliance with the computed perform the assigned review and evaluate 
Support labor cost/analyses per batch tasks within the contractor 

specified in the TDF based on the computed labor cost/ compliance for 
environmental samples analyses per batch no conformance with 
to be analyzed. less than 95 % of the the specified labor 

time. A batch shall be cost/ 
defined as 20 analyses per batch. 
environmental 
sam les 

Task 2: Contractor maintains Contractor will prepare and Documentation of The TOPO will 
Analytical and provides submit documentation of completion of the review and evaluate 
Support documentation of completion of demonstration of demonstration of the submission of 

completion of capability according to NELAC - capability will be the documentation 
demonstration of Quality Systems Appendix C. provided for no less of the demonstration 
capability for all Documentation will include than 95 % of the of capability 
analytical work signed statement of completion time. 
performed. and all data generated during the 

demonstration of ca abilit . 
Task 2: All technical requirements Technical The TOPO will 
Analytical specified in the NELAC - Quality requirements will be review and evaluate 
Support Systems Appendix C. performed compliant contractor 

with the criteria compliance for 
specified in NELAC. conformance with 

the specified 
criteria. 

Task 2: Method Detection All technical requirements Technical The TOPO will 
Analytical Limit (MDL) specified in the SOP will be requirements will be review and evaluate 
Support determinations will completed for all performed according contractor 

be performed analytes/parameters on all to the criteria compliance for 
according to EPA instruments. specified in the conformance with 
SOP G-8. procedure the criteria specified 

in the procedure. 
Task 2: Method Detection MDL determinations will be The contractor will The TOPO will 
Analytical Limit (MDL) performed under the conditions perform MDL track the completion 
Support specified in the SOP or determinations when of MDL 

Laboratory Quality Management there is new determinations to 
Plan. methodology, a ensure 

significant change in conformance. 
methodology, or 
instrumentation. 

Task 2: Method Detection The contractor will submit Documentation of the The TOPO will 
Analytical Limit (MDL) documentation of the completion Method Detection review and evaluate 
Support if the Method Detection Limit Limit determination the submission of 

studies. Documentation will will be provided no the documentation 
include a summary report for less than of the Method 
analyte/para- 95 % of the time. Detection Limit 
meter/instrument results plus all determination. 
analytical data generated. 
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Task Area I— Performance Performance Acceptable Method of 
Analytical Requirement Standard(s) Quality Level Surveillance 
Support (AQL) 

Task 2: Laboratory All environmental sample data in LIMS peer review The TOPO will 
Analytical Information electronic format -LIMS and validation of the evaluate the 
Support Management System will be peer reviewed and the analyses will be compliance for peer 

(LIMS) contractor analyses validated electronically. completed no less review and 
peer review and than 98 % of the validation of the 
validation of the time. analyses by 
analyses in the checking each 
LIMS data s stem. project in the LIMS 

Task 2: Data verified by an independent Data verified for The TOPO will 
Analytical peer reviewer for accuracy and accuracy no less than evaluate compliance 
Support completeness. 98 % of the time. for accuracy and 

Data verified for completeness 
completeness no less checks for each 
than 98 % of the LIMS project. 
time. 

Task Area II — Performance Performance Acceptable Method of 
QA/QC Support Requirement Standard(s) Quality Level Surveillance 

A L 
Task 1: The contractor shall Method development shall be Analytical methods The TOPO will 
Develop and/or conduct method conducted in strict conformance developed will be 98 evaluate the method 
Review Analytical development and with specific requirements % compliant with the development results 
Methodologies provide technical provided by the EPA to include criteria and specific for compliance with 

support for new verification of acceptable requirements the technical 
procedures and performance of the analytical provided by EPA requirements 
related QA method, analytical provided. 
activities. instrumentation and the adequacy 

of the QMC 
Task 1: Method Documentation and records must The documentation The TOPO will 
Develop and/or development will be be adequate and complete to and records will be review and evaluate 
Review Analytical adequately allow analysts with appropriate no less than 98 % the documentation 
Methodologies documented. technical knowledge to reproduce complete and in and records for 

the results. sufficient detail to be compliance with the 
able to reconstruct all criterion of 
aspects of the work. reconstructibility. 

Task 2; Contractor will SOPs will contain sufficient Over 98 % of the The PO and/or 
Maintenance and review and technical information and details time, SOPs will TOPO will 
Development of implement SOPs for to allow a Laboratory analyst to allow a laboratory periodically select 
Standard Operating all laboratory complete all tasks covered in the analyst to reproduce SOPs for review 
Procedures (SOPs) methods, procedures SOP and generate data of known the procedure and and audit for 

and protocols. and acceptable quality. generate data of compliance. 
known and 
acce table quality. 

Task 3: QA Activities and The contractor will submit The contractor will The TOPO will 
Maintenance of DOCs Reports monthly QA Activities and DOC submit the QA review and evaluate 
Demonstration of Status reports. The QA Activities Activities and DOC the report. 
Capability (DOC) Status report will include the status Reports on the 
QA Report and QA status of pending QA activities first Monday of the 
Activities (i.e. corrective actions, internal month no less than 

audits, etc). The DOC Status 98% of the time. 
report will include the status of Report will be no less 
pending and recently performed than 98% complete 
DOCs. and accurate. 
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STATEMENT OF WORK- TASK AREA III: OSCAR STATION OPERATION (SUPERFUND)  

Task 1: Loaistical and Administrative Support  

The contractor shall provide support for operation of the Region's Official Sample Control and 
Repository (OSCAR) Station and the Laboratory Information Management System (LIMS) as 
per the applicable SOPs (eg, OSCAR, Waste Disposal, etc.) and the Region 2 LQMP. 

The contractor shall ensure that all personnel perForming work under this task area shall be 
appropriately trained to perform the activities as specified in the SOP. 

• The contractor must have staff available between 7am ET and 6pm ET who can perform 
sample log-in. 

• The contractor shall receive samples at the OSCAR station and notify the Task Order 
Project Officer (TOPO) or designee of sample receipt. 

• The contractor will open and remove samples from coolers and verify sample receipt 
against chain-of-custody (COC) and field data sheets. 

• If any sample shipment is received with a broken chain of custody seal(s), with broken or 
leaking vials or bottles, or with missing samples, the contractor will immediately notify 
the TOPO. 

• The contractor will add sample number and project number to each bottle with 
appropriate label. Sign the COC, adding date and time of receipt in accordance with the 
OSCAR SOP. 

• The contractor will maintain an OSCAR Project Tracking Log and an OSCAR Sample 
Tracking Log in either hard copy or electronic format. If an electronic version is used, 
steps must be taken to secure the electronic file and create a daily backup. 

Support functions will include receipt and logging of samples for analysis, and maintenance of , 
sample related documentation, including chain of custody records. In addition, the contractor 
shall enter analytical data into the LIMS, use the LIMS to generate reports, and archive data 
files. 

The contractor shall provide administrative support for the operation of the Laboratory 	- 
Information Management System (LIMS). Support will include but not be limited to "Analysis 
Codes" maintenance and creation, archiving, calculation codes, generating and creating reports, 
and general LIMS administration. 

The contractor shall monitor and record oven temperatures, refrigerator temperatures and 
balance performance on a daily basis or as required by applicable SOPs. 

The contractor shall record, organize, label, copy and file records pertaining to Superfund 
projects. The Contractor shall also maintain documents and records pertinent to project 
completion. The contractor shall dispose of all Region 2 Laboratory (US EPA and ESAT) waste 
generated during the extraction, preparation, and analysis of environmental samples as well as 
complete the hazardous waste forms for various wastes. It is estimated that the waste should 
be disposed of at a minimum of twelve (12) times per year (twenty-four times per year for 
organic waste). 

The contractor shall also dispose of environmental samples received by the Region 2 
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Laboratory for analyses. 

AII environmental waste and samples must be disposed of in accordance with the Region 2 
LQMP and applicable SOP. 

The contractor shall maintain the chemical inventory database for the Region 2 Laboratory. 

Support under this task assignment is limited to samples and analytical data relating to 
Superfund sites. As such, the contractor shall track tasks which are defined as site specific or 
task specific. The contractor shall track the status of the tasks, labor hours, and costs for the 
cost reimbursable portion. The contractor shall provide the PO and the TOPO with weekly 
reports for the above referenced data. 

The contractor may be required to attend 26 meetings or conferences calls with the TOPO 
and/or PO for planning and coordinating activities. AII work shall be completed in accordance 
with this Statement of Work, LQMP, including all referenced SOP(s) and documentation. No 
deviation from the Statement of Work or SOPs shall be made without prior approval. 

The contractor shall follow the detailed technical procedures specified in the applicable SOPs. 

Documentation 

SOPs and Guidelines Available to the Contractor 

For the support activities as defined in this Task, activities are to be accomplished using the 
basic methods as described in the current OSCAR SOP and Waste Disposal SOP: 

Excerpts from the current OSCAR SOP are listed below as: 

Subject  
1. Sample Handling 
2. Sample Storage 
3. Safety 
4. Procedures 

Accessing LIMS 
Location Set-up/Modification 
Analysis Codes/Modification 
Sample Log-in/Modification 
Manual Data Entry 
ESAT Data 
Final Reports 
ESAT Sample Flow Chart 
Area and File Management 

5. Quality Control 
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Deliverables: 

The content, format, and schedule of deliverables are specified in the current OSCAR SOP. 

Deliverables include: 

Sample Receipt form, 
Final LIMS report, 
Sample LIMS status reports (Active Project List) 

It is anticipated that we will be accepting 3000 samples for this contract year. 

Task 2: Glassware Washina 

The contractor shall perform the laboratory glassware washing in accordance with rigid, 
Regional QA/QC requirements specified in TOs and references SOPs. The contractor shall 
complete all washing, drying and preparation activities and place clean glassware in the 
designated storage areas within time frames that assure an adequate inventory of clean 
glassware. Glassware cleaning, washing, and soaking procedure may require the handling 
and/or use of concentrated and/or diluted acids (e.g., Hydrochloric Acid, Sulfuric Acid) or bases 
(e.g., Sodium Hydroxide, Hydrogen Peroxide). The use and operation of commercial 
dishwashers and hot-air ovens are required. The use of baking ovens is required for Organic 
Analysis glassware only. Perform daily/monthly, or as needed, preventive maintenance of the 
washer unit. Glassware residue pH check must be performed once daily on a piece of 
gfassware from a completed wash cycle by the Bromothymol blue method. 

The contractor shall clean and dry the sample coolers for return. Only coolers with pre-labeled 
labels will be returned. The coolers recipient should be charged for shipping fees. 

Task 3: Trainina 

The contractor may be required to attend training. The type of training and the staff 
required to attend the training will be specified in writing and will be in accordance with 
Contract Number EP-W-07-083. 
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Contract # EP-W-07-083 
Task Order # 26 

September 26, 2011 — September 25, 2012 
TOPO: Ness Tirol 

Government Quality Assurance Surveillance Plan (QASP) 

Task Area Performance Performance Acceptable Quality Method of 
Requirement Standard(s) Level Surveillance 

Task Area 1: Samples shall be received in Verify sample against During the The TOPO will review 
Logistical and accordance to SOW chain of custody and performance period weekly and/or monthly 
Administrative field data sheet 100% of the samples reports or logbooks 
Support should be verified 

Samples checked for Samples containers are 100% of the sample The TOPO will 
accuracy, temperature, opened and samples shipments must be conduct periodic 
preservation ... etc according removed in accordance properly verified. checks of contractor's 
to the current OSCAR SOP with the SOP performance. 

Verify receipt of samples Timeliness 100% of samples Review OSCAR 
and release of samples - within 3 hours of should be released to logbooks and/or 
according to the current receipt (excluding minimize holding time monthly or weekly 
OSCAR SOP short holding time- violations. reports 

SHT parameters), 
relinquish custody of 
samples to OSCAR 
sample coordinator or 
desijznee 
Quality -samples are 100% of samples meet Review data reports 
received by ESAT or SOP requirements from OSCAR station 
EPA staff in a and/or weekly reports. 
condition suitable for 
analysis 

Paperwork checked for Timeliness During the Review monthly and 
accuracy, temperature, - Within 3 hours performance period weekly reports; with 
preservation ... etc. In (excluding SHT 100% of the all sample additional visual 
accordance with current samples), all data should be entered oversight by the 
OSCAR SOP COC/FDS information and uploaded into the TOPO during the 

should be entered into LIMS. performance period. 
LIMS at the OSCAR 
station. 

Quality - Uploads and None TOPO reviews the 
data entered into reports generated for 
LIMS should be completeness and 
complete and accurate accuracy. 

Generate electronic data for Data package is Electronic data should Review data package 
data package in accordance complete and TOPO be 100% accurate and from the contractor to 
with current OSCAR SOP notified complete confirm the required 

file exist and final 
reports are accurate 
and complete 
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